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3/8/2023

To All Interested Consultants

Project : WAO0404 - Concourse D Roof Replacement

Subject : Request for Qualifications (RFQ) for Consulting
Services and Design

The Milwaukee County Department of Administrative Services is requesting proposals for professional
consulting services and design related to the replacement of the existing roofing systems on the Concourse D
stem and hammerhead at General Mitchell International Airport (MKE).

The consultant selection process and subsequent fee negotiation and contracting will follow the
requirements of FAA AC 150/5100-14E.

Milwaukee County will select one consulting team to provide the services identified in this RFQ. The selected
team shall negotiate scope and fees and enter into two contracts with Milwaukee County. Contract 1 will
involve design and bidding services and contract 2 will involve construction administration and oversight
services.

BACKGROUND
General Mitchell International Airport (MKE) is a medium hub airport located in Milwaukee, WI.

The FAA has recently awarded MKE a construction only grant to move the replacement of Concourse
D roof forward 2 years in the capital improvement plan. This has resulted in the need for a
construction bid prior to the federal deadlines for grant execution. MKE is especially interested in a
team that is well organized, efficient and can meet the timelines described in this RFQ. Missing this
deadline means missing the grant.

The majority of existing roofing systems on Concourse D were installed in 1990-1991 as part of the
Hammerhead Building Addition project. These roof areas were inspected and reported on in 2021
and previously in 2017. These studies are attached as Attachment 7 & 8 (separate website link).

The project will entail the replacement of the roofs shown in Attachment 2. The approximate
square footage of roof replacement is 120,000 SF.

Proposals are due on March 22" 2023 no later than 12:00 pm (noon) Central time. Refer to the
Attachment 2 for specific information regarding proposal preparation, submission, and evaluation
guidelines.

GENERAL PROJECT DESCRIPTION

The consultant shall provide consulting services and full design for the replacement and repair of the
roofing systems, prepare bid plans and specifications for the work, and provide construction phase
support as outlined below for the areas shown in Attachment 2. The existing roof consists of multiple
roofing types including, but not limited to, mechanically attached thermoplastic polyolefin (TPO),
EPDM, ballast, and built-up roofing. The scope of the project includes the removal of the existing
roof material, spot patching where needed and installation of new insulation as required and new
roof material. Also included is the replacement and enhancement of draining and flashing as
needed.



MKE will look for the consultant to provide sample hazardous material testing services during design.
The extent and location of this testing would be at the recommendation of the selected consultant.
Any necessary remediation for this material should be incorporated in the final design.

All plans and specifications must meet federal procurement requirements.

Il. SCOPE OF CONSULTANT SERVICES: The successful consultant shall provide all services as specified
per the standard terms and conditions of the Milwaukee County Department of Administrative
Services Consultant Agreement for Professional Services (Type A) — Lump Sum and as included in
Attachment 5.

Below is the proposed scope of services. MKE is open to suggestions for a streamlined design that meets the
deadlines. This must be done without the sacrifice of quality and necessary coordination.

1. Preliminary Phase:
a. Review project needs:
i. Gather and review the existing budget, as-built plans, and other existing data.
1. MKE will provide all available existing data electronically.
ii. Meet with stakeholders to discuss project needs, concerns, issues, etc.
iii. Review and identify FAA, state, and local requirements.
b. Site Investigation:
i. Perform site investigations as required to determine parameters needed to develop
testing plans, schematic, preliminary and final designs.
ii. The site investigation shall at a minimum review existing roofing, roof penetrations,
hatches, drains and any damage due to leaks or other cause.
iii. Investigate the existing conditions for any potentially hazardous environmental
conditions, including but not limited to asbestos and lead containing material.

2. Testing:
a. Given information provided in step 1, provide recommended testing strategy for hazardous
materials.
b. Hire subconsultant, as necessary, to provide this testing. Note: destructive testing is
permitted provided the area is repaired watertight and guaranteed for 1 year.
c. Incorporate in design any necessary remediation as a result of this testing.

3. Design Phase:
a. Schematic level design
i. Investigate and provide roofing options that optimize building energy efficiency.
Provide pros and cons of each option including energy saving projections, and a
short discussion on your recommended option.
ii. Using a cost estimation specialist, prepare schematic level cost estimates.
1. Provide recommended bid alternates based on schematic estimates and
forecasted construction budget.
iii. Develop 30% design plans based on option review and available budget.
iv. Provide schematic design concepts and options review for project stakeholders to
review and comment.
b. Basis of design
i. Prepare a basis of design report that summarizes all design decisions and
assumptions to be used in the final design. Share with stakeholders.
1. Revise the document as needed throughout the project as design decisions
and assumptions change.
c. Project phasing and staging plan:
i. Work with MKE and other stakeholders to develop a phasing plan for the proposed
work.
ii. Work with GMIA stakeholders to incorporate potential staging areas into the plan.



The staging areas shall be sized to accommodate a crane, dumpster, portable toilet,
some material and 2-3 vehicles. Staging shall be enclosed by a security fence. Fence
to have red lights for illumination at night.

iii. The terminal and apron ramp must remain open during this work. The phasing plan
shall minimize impacts to the occupied spaces of the terminal and leased gate
areas.

iv. Incorporate phasing plans into the final project design.

d. 90% preliminary design

i. Prepare 90% design plans.

i. Prepare preliminary / outline specifications.

ii. Prepare estimate of construction duration / schedule by phase.

v. Work with MKE to develop a scope of work for any recommended third-party
testing firm(s), such as leak testing. MKE will secure contracts with any construction
phase testing consultants.

v. Work with MKE to prepare a FAA 7460 airspace analysis for the height impacts due
to cranes and other equipment needed during the construction phase of work. MKE
will submit to FAA.

vi. Using a cost estimation specialist, develop and review cost estimates.

vii. Provide preliminary plans to stakeholders for review and comment.

e. Prepare final bid plans and specifications.

i. Based on stakeholder feedback and cost estimates, develop finalized plans,
specifications, and estimated construction schedule.
1. MKE will provide template front end specifications.
2. Provide final plans and specs for bidding to MKE in PDF format.

ii. Submit plans for any required state and local permits. MKE will cover any permit

review fee costs.

4. Bidding Phase:
a. Attend one pre-bid meeting.
b. Respond to contractor questions and develop addenda.
c. Analyze bid results.
d. Provide bid award recommendation.
i. MKE will prepare the contract documents.

Note: The scope of services below will be provided under a separate contract negotiated during the design
phase prior to construction bids. The contract will not be executed until 2024 when the project is fully
funded. Note: The selection of the consultant for design phase design does not guarantee MKE will move
forward with construction services. The list below is subject to change during negotiations to match
construction budget, consultant recommendations and any other MKE requirements.

5. Construction Phase:
MKE will provide a construction coordinator to generally oversee construction of this project. The
consultant shall be prepared to provide in their scope the following (actual scope to be negotiated
during design).

a. Attend and facilitate one preconstruction meeting.

b. Review and approve submittals and shop drawings.

c. Attend a weekly construction progress meeting in person.

d. Review and comment on any testing firm reports as required during construction.
e. Review and comment on contractor requests for Information (RFls)

f.  Prepare construction bulletins (CBs).

g. Review and comment on potential change orders.

h. Review and approve payment applications.

i

Provide subject matter expert site visits during the construction phase for technical
questions. Assume one visit every week during construction.
i. Prepare reports on progress, issues and risks.



ii. Track progress on remediation of previous issues.
iii. Track progress on schedule and budget.

6. Project Closeout Phase:

a.

Prepare as-build record drawings and O&M manuals.

b. Attend punch list development inspection and final close out inspection.

V. QUALITY CONTROL

a.

Milwaukee County reserves the right to request partial or full reimbursement from
consultants for change orders resulting from errors and omissions in the services they are
contracted to provide.

V. PROJECT SCHEDULE

a.
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3/08/2023 Issue Request for Qualifications
3/14/2023 Pre-Proposal Meeting (9 AM)
3/22/2023 RFQ Due (12 PM Noon)
3/24/2023 Anticipated Consultant Selection
3/27/2023 Initial cost proposal submitted from consultant
3/31/2023 Finalize costs. Move to 2" ranked consultant if needed
4/26/2023 Anticipated Contract Completion / NTP
MKE will make all efforts to move contract execution forward
6/5/2023 Bidding Documents and Specs Due 3PM
6/7/2023 Advertisement for Construction Bids
6/12/2023 Prebid Meeting
Construction Admin Draft Contract Agreed Upon (for 2024 execution)
6/23/2023 Bids Opening Date

SPRING 2024 Construction

VL. PRE-PROPOSAL MEETING

a.

A non-mandatory pre-proposal meeting will be held on 3/14/2023 at 9:00am at
i. Milwaukee Mitchell International Airport
Sijan Conference Room
5300 S. Howell Ave.
Milwaukee, WI 53207
ii. The Sijan Conference Room is in the main terminal. Visit the help desk, centrally
located in the terminal, for directions to the meeting space.

b. Attend in person or via MS Teams

C.

i. Individuals interested in joining remotely, please contact Barb Eucalano at
beucalano@mitchellairport.com to receive an invite to the MS Teams Meeting
Site Visit
i. Asite visit will be provided immediately following the pre-proposal meeting, weather
pending.

ii. Alternate timelines will be accommodated if reasonable. Please provide
approximately 2 days advance notice and remain flexible.

iii. All interested individuals will need federally acceptable identification (Passport /
Drivers Licenses) and will need to be cleared by the security department. Clearance
and guest badging procedures will take an additional 30-45 minutes. All escorted
individuals will need to stay together, and time may be limited based on access
restrictions. Access to the roof is via existing ladders and stairs.

iv. No questions without answers within this document or other documents on the RFQ
website will be answered during any site visit. All questions must be submitted in
writing.

VII. SUBMISSION REQUIREMENTS: Qualification statements shall conform to Milwaukee County's
Proposal Preparation, Submission and Evaluation Guidelines (see Attachment 2) and include the



VIII.

following information:

j.

Cover Page: Include project name, project location, consultant's name, address, telephone
number, e-mail address, date.

Table of Contents: Include an identification of the material by section and page number.

Letter of Transmittal: The name and description of the organization submitting the proposal
briefly stating the proposer’s understanding of the service to be provided.

Description of the Organization: A description of the organization submitting the proposal.
Include the name, size, legal status (corporation, partnership, etc.), professional
registration/certification, major type of activity or areas of consulting.

Description of the Organization’s Experience Include a list of similar projects that the
consultant has worked on during the past five years. Attach a separate sheet for each project,
up to five projects maximum, giving a brief description of each project, details on the
consultant’s participation, and a client reference and contact information.

Description of Project Team/Resumes: Provide an organizational structure of the consultant’s
project team, including any subconsultants to be used for this project. Include the name of
the Principal in Charge of this project along with the name, occupation and title of the Project
Manager who will be the main point of contract for the client throughout the duration of the
projects on Table 1.

Provide a one-page resume for each key team member per Attachment 2 — Proposal
Preparation, Submission, and Evaluation guidelines.

Sub-Consultants: Indicate the names and addresses of any sub-consultants and/or associates
proposed to be used in this project. State the capacity they would be used in and the
approximate percentage of the total services they would provide. Also state their past
experience in related work.

Project Approach: Describe your approach to successfully delivering the projects identified.
Discuss how you plan to staff the project to efficiently complete the work effort. Provide a
description of challenges you anticipate in these projects and how you propose to overcome
them. Note: It is critical in this section to address how the team anticipates meeting the
demands of the grant schedule. Meeting the requirements of the grant timeline is critical
to the airport.

DBE Firm Goals: The Disadvantaged Business Enterprise (DBE) participation goal is anticipated
to be 17% for projects under this RFQ. Milwaukee County will determine specific DBE goals
on a per project basis and each separate contract from this RFQ (Contract 1, Design; Contract
2, Construction Administration) will need to meet their respective project DBE goal.

i. Include a completed Attachment 3 (Disadvantage Business Enterprise Consultant
Team Member DBE Status Form) in your statement of qualifications submittal.

ii. Contact the Community Business Development Partners Office at
chdp@milwaukeecountywi.gov for questions related to DBE requirements.

Quality Control: Submit a one-page environmental document quality control plan. Quality
control is to be performed by individuals not assigned to the project on an ongoing basis.

CONSULTANT SELECTION



a. The evaluation team will be made up of three to five individuals with technical knowledge of
the requirements and familiarity with the projects. A consultant will be selected based on
project team, experience and qualifications, project understanding, and the overall proposal
presentation.

The project manager will post this RFQ, as well as any pre-proposal meeting minutes, sign in
sheets, addendums and other information related to this project to the following Milwaukee

County website:

https://county.milwaukee.gov/EN/Admin-Services/Bids-and-RFPs

The consultant should consider information on this website to be part of the official RFQ.
Please check the site frequently. To allow time for proposal preparation, Milwaukee County
will not post anything new within two days of the proposal due date.

Milwaukee County reserves the right to accept or reject any and all qualification statements,
issue addenda, request clarification, waive technicalities, alter the nature and/or scope of the
proposed projects, request additional submittals, and/or discontinue this process.

IX. GENERAL REQUIREMENTS
a. The selected consultant and/or any contractor affiliated with the prime consultant shall be
prohibited from submitting bids in the construction bidding process for this project.

b. Selected consultant shall follow Milwaukee County Code of Ethics as follows: No person(s)
with a personal financial interest in the approval or denial of a Contract being considered by
a County department or with an agency funded and regulated by a County department, may
make a campaign contribution to any County official who has approval authority over that
Contract during its consideration. Contract consideration shall begin when a Contract is
submitted directly to a County department or to an agency until the Contract has reached
final disposition, including adoption, County Executive action, proceeding on veto (if
necessary) or departmental approval.

c. The selected consultant must be an Equal Opportunity Employer.

d. The proposal shall conform with all attached documents. All qualification statements should
use this RFQ, its attachments, and any documents posted on the above bidding website, as
the sole basis for the proposal. The issuance of a written addendum is the only official method
through which interpretation, clarification or additional information will be given.

e. All costs for preparing a proposal, attending the selection interview, if required, or supplying
additional information requested by Milwaukee County, is the sole responsibility of the
submitting party. Material submitted will not be returned.

f. The qualifications statements must be submitted as in a single bound 8-1/2” x 11” document
(6 copies). In addition to the required paper copies, one electronic copy of the qualification
statements is also required.

g. Withthe signing and submission of a statement or proposal the submitting consultant certifies
that the standard terms and conditions of the Agreement for Professional Services (that will
be used to contract with the selected consultant) has been read and understood and that the
submitting consultant is ready, willing, and able to sign the agreement when requested
without making any substantive changes.



Badging: The consultant and all subconsultants are expected to be badged during the
construction administration contract. The consultant will be escorted during design. Testing
subconsultants may need to be badged pending timeframes for testing. This can be discussed
during negotiations.

Submit 6 copies of the qualification statements, sealed in an envelope or equivalent, no later
than 3/22/2023 by 12pm noon. In addition to the required paper copies, one electronic copy
of the qualification statements is also required and can be submitted to
beucalano@mitchellairport.com.

The qualification statements shall be addressed and submitted to:

Mark Sifuentes

C/0O Airport Engineering
5300 South Howell Ave.
Milwaukee, WI 53207

Please direct any questions about this RFQ to Mark Sifuentes at 414-651-4967 or
msifuentes@mitchellairport.com.

Appendices:

Attachment 1: Project Location Maps and Photos

Attachment 2: Proposal Preparation, Submission and Evaluation

Attachment 3: Consultant Proposal Form

Attachment 4: DBE Forms

Attachment 5: Sample Consulting Contract

Attachment 6: Project Area Map and Sample Photos

Attachment 7: 2021 Study Information (Separate Website Link)

Attachment 8: 2017 Study Information (Separate Website Link)

Attachment 9: Drawings (Separate Website Link) — Anticipated to be posted 3/10/2023

CC:

Director Airport Operations and Maintenance, Ryan Collins
Director Milwaukee County Facilities Management, Stuart Carron
Director Milwaukee County CBDP, Lamont Robinson



ATTACHMENT 1

PROJECT LOCATION MAPS AND PHOTQOS
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ATTACHMENT 2

PROPOSAL PREPARATION, SUBMISSION AND
EVALUATION GUIDELINES



PROPOSAL PREPARATION, SUBMISSION & EVALUATION

I<

Explanation to Prospective Offerors

Any prospective offeror desiring an explanation or interpretation of this RFQ must request it in
writing via email no later than four business days before the last date for submission of
qualification statement. Requests should be directed to the individual in charge at the email
address listed in the RFQ. Any information given to a prospective offeror concerning a solicitation
will be furnished promptly to all other prospective offerors as an amendment to the RFQ by
posting to the RFQ website, if that information is necessary in submitting offers or if the lack of
it would be prejudicial to any other prospective offerors.

Complete Qualification Statements

Qualification statements shall represent the best efforts of the offerors and will be evaluated as
such. Qualification statements must set forth full, accurate, and complete information as
required by this section and other sections of this RFQ.

Unnecessarily Elaborate Qualification Statements

Brochures or other presentations beyond those sufficient to present a complete and effective
response to this solicitation are not desired and may be construed as unnecessarily elaborate
and an indication of the offeror's lack of cost consciousness. Elaborate artwork, expensive paper
and binding, and expensive visual and other presentation aids are neither necessary nor desired.
Concise and clear proposals are sought.

Retention of Qualification Statements

All qualification statement documents shall be retained by the County and therefore, will not be
returned to the offerors. The County will not pay for preparation of qualification statements or
for qualification statements that are retained by the County.

Examination of Qualification Statements

Offerors are expected to examine the Site, Statement of Work and all instructions and
attachments in this RFQ. Failure to do so will be at the offeror's risk.

Legal Status of Offeror

Each offeror must provide the following information in its proposal:
A. Name of the offeror;

B. Whether offeror is a corporation, joint venture, partnership (including type of
partnership), or individual;

C. Copy of any current license, registration, or certification to transact business in the State
of Wisconsin if required by law to obtain such license, registration, or certification. If the
offeror is a corporation or limited partnership and does not provide a copy of its license
registration, or certification to transact business in the State of Wisconsin, the offeror shall
certify its intent to obtain the necessary license, registration or certification prior to
contract award or its exemption from such requirements; and

D. Copies of any current license, registration or certification required in RFQ;
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E. If the offeror is a partnership of joint venture, names of general partners or joint venturers.

Organization of Offeror

Each qualification statement must further contain a chart showing the internal organization of
the offeror and the numbers of regular personnel in each organizational unit.

Offerors Authorized Agent

Each proposal shall set forth the name, title, telephone number, and address of the person
authorized to negotiate in behalf of the offeror and contractually bind the offeror, if other than
the person signing the proposal.

Price Schedule Submission

Do not submit prices with this RFQ. Scope and fees are to be negotiated per AC 150/5100-14E
Change 1 for each project separately after the qualified consultant is selected.

Certification and Representations

Offerors shall return with their qualification statements, resumes and any other documents as
may be requested in the RFQ.

Acknowledgement of Amendments

Offerors shall acknowledge receipt of any amendment to this solicitation within their proposal.

Late Proposals and Modifications and Withdrawals of Proposals

Any proposal received at the office designated in the solicitation after the exact time specified
for receipt will not be considered.

Proposal Evaluation Criteria

The following is a list of general criteria which will be used to evaluate the proposals (Out of a
total of 100%):

a. Project approach and understanding, including strategy to perform requested work.
Weight: 50% Total.
1) Project approach, understanding and strategy to perform the work on time: 40%
2) Description of challenges anticipated in these projects and strategy to overcome them:
10%

b. Qualifications and experience of proposed project manager and team, including sub
consultants. Weight: 50% Total.
1) Qualifications, experience, and client references of team on past projects of similar scale
and scope: 25%
2) Qualifications and experience of lead project manager(s) on past projects of similar scale
and scope: 25%



Staffing

Consultant shall provide, at its own expense, all personnel required in performing the services
under this agreement. Such personnel shall not be employees of Owner.

The offeror must describe his or her qualifications and experience to perform the work described
in this RFQ. Information about experience should include direct experience with the specific
matter and similar facilities. Areas of expertise of each proposed staff member shall be provided
(i.e., engineering, economics, architecture, planning). Specific examples of similar or related
projects previously conducted shall cite:

- Name of client organization

- Name, address, and current telephone number of client contact person

- Contract number and inclusive dates

- Contract amount

Offeror shall provide the following information for every resume:

- Full name

- Title and areas of specialty

- Affiliation (that is, staff of offeror or subconsultant)

- Experience directly related to the proposed project

- Education/training

- Resumes shall be included for all key personnel expected to work on the project. Only

resumes of staff or subconsultant staff employed by or under contract with the firm as of
the date of proposal submission are to be included.



ATTACHMENT 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
CONSULTANT TEAM MEMBER DBE STATUS FORM



Engineering / Professional Services at Milwaukee Mitchell International Airport (MKE)

CONSULTANT TEAM MEMBERS

CERTIFICATION S

TATUS

Firm's Name Address DBE

NONE

#Check applicable certification status boxes. Submit this form with proposal.




ATTACHMENT 4

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
REFERENCE FORMS

(Note: We are providing these forms for reference only. Do not submit them with your
proposal. The selected consultant is required to complete these forms later, as part of the scope
and fee negotiation phase.)



L COMMUNITY BUSINESS DEVELOPMENT PARTNERS

ﬂ MILWAUKEE COUNTY

COMMITMENT TO CONTRACT WITH DBE

PROJECT No. PROJECT TITLE
TOTAL CONTRACT AMOUNT (less allowances) $ DBE Goal:
Scope of Work 1) DBE 2) % of
Name & Address of DBE® Detailed Description Contract Total
Amount Contract

1) The total project contract amount is an estimate based on the outcome of negotiation between the Prime and
Milwaukee County. In some situations the DBE sub-contract amount might NOT be based on the total project
contract amount.

2) The percentage is based on the eligible scope of services tha/DBE,participation can reasonably be obtained;
which might not be based on the total project contract amount. The cammitment percentage is the key indicator
of DBE participation. The Pass/Fail determination is based©n the percentage stated in the RFP/BID. If the Prime
is using one or multiple DBE companies the sum of the percentages MUST satisfy the minimum percentage stated
in the RFP/BID. Note the percentage indicated on this dacumentmill be viewed by CBDP the Prime’s COMMITMENT
to the TBE company.

| Bidder/Proposer Commitment (To beleempleted By, firm committing work to DBE) |

| certify that the DBE firm quoted the identified service(s) and cost(s).nhfurther acknowledge our firm having negotiated with,
and having received confirmation, on partnering, pricing and delivery from DBE firm listed herein.

Prime Contractor/Consultant Phone No. , or one of our subs,
will enter into contract with the DBE firm listed, for the service(s) and amount(s) specified when awarded this contract. The
information on this form is true and accurateito thedestiofymy knowledge. | further understand that falsification, fraudulent
statement, or misrepresentation will result in appropriate sanctions under applicable law.

Signature of Authorized Representative Name & Title of Authorized Representative Date

| DBE Affirmatigny(To be completed by DBE Owner/Authorized Representative) |

o | affirm that the Wisconsin UCP has certified our company as a DBE, and that our company is currently listed in the
Wisconsin UCP Directory.

e | acknowledge and accept this commitment to contract with my firm for the service(s) and dollar amount(s) specified
herein, as put forth by (Prime or sub)

¢ | understand and accept that this commitment is for service(s) to be rendered in completion of the project specified
herein to be completed with my own forces.

o | affirm that approval from CBDP will be obtained prior to subletting any portion of this work awarded to my firm on
this project.

Signature of Authorized DBE Representative Name & Title of Authorized DBE Representative Phone Number Date

FOR CBDP USE ONLY

Commitment number of Participation: Project Total

Signature Date Authorized Signature Date

DBE-14 (07/25/18) Previous Editions Obsolete




o “"4;“ COMMUNITY BUSINESS DEVELOPMENT PARTNERS
Em

= MILWAUKEE COUNTY
COMMITMENT TO CONTRACT WITH DBE

ADDITIONAL INFORMATION & REQUIREMENTS:

1. The Directory of Certified DBE firms eligible for credit toward the satisfaction of this project’s DBE goal will be
found at the following link, and can be searched by Name and/or NAICS code.

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/certified-firms.aspx

2. CONTRACT ADJUSTMENTS: The successful Bidder/Proposer will maintain the approved DBE patrticipation
level during the term of the contract with the County, including any additional work on the contract, e.g., change
orders, addendums, scope changes, or fee increases.

3. WRITTEN CONTRACTS WITH DBEs: The County requires that the sticcessful Bidder/Proposer enter into
contract, directly or through subs, as stated in this form. Agreements must be submitted to the County within 7 days
of receipt of the Notice-To-Proceed. By executing this commitment,4you are certifying that you have had contact
with the named DBE firm and that they will be hired if you are awarded the contract by the County.

4. SUBSTITUTIONS, DBE SUBCONTRACTING WORK, TRUCKING FIRMS: The successful Bidder/Proposer
must submit written notification of desire for substitution to the'DBE affected, and send a copy to the County,
stating the reason(s) for the request. The DBE will haye five (5) business days to provide written
objection/acceptance of the substitution. The “right to correet” must'be, afforded any DBE objecting to
substitution/termination for less than good cause as determined’by.the County. Approval must be obtained from the
County prior to making any substitutions. DBEs.are alsa required to notify and obtain approval from the County
prior to seeking to subcontract out work on this project. In the case of DBE trucking firms, credit will be given for
trucks leased from other DBE firms; howeVver, if the DBE leases trucks from non-DBE firms, the commission or fee
will be counted for DBE crediting.

5. REQUESTS FOR PAYMENT .<The suceessful,Bidder/Proposer must indicate on the Continuation Sheet (AIA
form G703, or equivalent) the work being performed by DBE by either a) placing the word “DBE” behind the work
item or b) breaking out the work done by DBEs at the end of the report. The successful Bidder/Proposer shall notify
DBE firms of the date on which they, must submit their invoices for payment.

6. DBE UTILIZATION REPORTS: The successful Bidder/Proposer will enter payments to subs and suppliers
directly into the County’s online reporting system on a monthly basis. These entries will cover payments made
during the preceding month and will include zero dollar ($0) entries where no payment has occurred.

If you have any questions related to Milwaukee County’s DBE Program, please contact:

414.278.4851 or  cbdpcompliance@milwaukeecountywi.gov

DBE-14 (07/25/18) Previous Editions Obsolete
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MILWAUKEE COUNTY

DEPARTMENT OF ADMINISTRATIVE SERVICES
FACILITIES MANAGEMENT DIVISION

CONSULTANT AGREEMENT
FOR
PROFESSIONAL SERVICES
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Stipulated Sum (Lump Sum)
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Email:

Type of Services:
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THIS AGREEMENT, entered into this day of 20 , by and between
MILWAUKEE COUNTY (hereinafter referred to as “MILWAUKEE COUNTY” or “OWNER”) and

(hereinafter referred to “CONSULTANT?”), is subject to the following conditions:

11

1.2

21

211

212

GENERAL CONSULTANT

The Consultant shall provide Professional Architectural and/or Engineering Services for the
various phases of the Project, as may be authorized, in accordance with the terms and conditions
of this Agreement.

The CONSULTANT shall designate in the space provided below one principal of the firm
responsible to OWNER and available to answer questions, make decisions, and bear full
responsibility for the Project.

is the designated principal.

PROJECT SCOPE

Work within the scope of this Agreement shall include the tasks and objectives set forth in the
OWNERS Request for Proposal (“RFP”); which is incorporated herein by reference, the
CONSULTANTS Scope of Work (see Attachment“A”), and any Addenda, on a Lump Sum
Basis with Reimbursable Expense if required as«utlines'in this Agreement.

CONSULTANT shall preformqprofessional consulting services for OWNER when and as directed
by OWNER and shall respond to OWNER inquiries within forty-eight (48) hours.

OWNERS desired completion‘dates for critical items: (refer to Paragraph 3.8 Performance Time)

A Programming and Master Plan

2 Schematic Design

3 Design Development

A4 Contract Documents

5 Bid Opening

.6 Construction Start

v Substantial Completion/Occupancy
.8

9

.10




31

3.1.1

3.1.2

3.1.3

3.2

3.2.1

3.2.2

3.2.3

3.24

3.25

BASIC SERVICES

Services shall be furnished by the CONSULTANT for performance of the following as may be
requested in the RFP and the Scope of Work. Basic Services shall include all work described
herein except as more specifically described, required, added or modified by the RFP, Scope of
Work and Addenda.

Programming and/or Master Plan Phase

From Interviews, research, and study of the OWNERS needs, the CONSULTANT shall prepare a
program and an Estimate of Probable Construction Costs for the project. Elements of the program
shall include a full description of each of the following:

.1 Exterior and interior functional areas and spaces of the Project, with technical and
equipment requirements on each;

.2 Comparisons between existing and proposed facilities and systems;

.3 Diagrams to describe proposed circulation and relationships:between functional areas and
departments;

4 Descriptions of provisions for future changes and growth;

.5 Narrative of the rationale for proposed program and prioritized options to maintain Project
budget.

Upon completion of the Programming Phase documents, the CONSULTANT shall submit three
(3) copies of drafts of same for review.

After review, the CONSULTANT shall incorparate necessary corrections and additions into the
final report and submit three (3) copies to OWNER for approval.

Schematic Desigh Phase

Based upon the@approved written pragram and budget, the CONSULTANT shall further examine
the site and existing facilities, 'study existing conditions, and, based on the programmed analysis
of OWNER's requirements, prepare studies and drawings of suggested solutions, outline
suggested construction,materials and systems, and submit recommendations for approval by
OWNER.

The CONSULTANT shall prepare drawings and other exhibits which are conceptual in character
and closely follow the program developed and accepted in the Programming Phase.

The CONSULTANT shall incorporate in these schemes conceptual building plans, preliminary
sections and elevations, influence of site, selection of building systems and materials, and show
approximate dimensions, areas and volumes.

The CONSULTANT shall submit an Estimate of Probable Construction Costs upon which
OWNER can evaluate the Project and determine whether to proceed with the Design
Development Phase.

The CONSULTANT shall submit three (3) copies of the Schematic Design Phase documents for
review.



3.3 Design Development Phase

3.3.1 After receiving approval of the Schematic Design Phase submittal, the CONSULTANT shall
develop design and prepare drawings and other documents to fix and describe the size and
character of the entire Project as to site work, architectural, structural, mechanical, and electrical
systems, equipment, construction materials, and such other essentials as may be appropriate,
including functional and operational aspects of facilities.

3.3.2 The CONSULTANT shall design the Project in compliance with applicable federal, state, and
local codes, ordinances and regulations, and with requirements or service rules of utilities having
jurisdiction.

3.3.3 The CONSULTANT shall provide revised Estimate of Probable Construction Costs
provided during Schematic Design Phase.

3.3.4 The CONSULTANT shall submit three (3) copies of the Design Development Phase
documents for review.

3.4 Contract Documents Phase

3.4.1 After receiving approval of Design Development Phase submittal; the CONSULTANT shall
prepare drawings and specifications for bidding and construction purpeses, including what
testing, warranties and guarantees are required of the parts and systems. When
documents are approximately eighty percent (80%) complete, the CONSULTANT shall
submit three (3) copies to OWNER for review and comments.

3.4.2 When the documents are one hundred percent (100%) complete, the CONSULTANT shall
submit three (3) copies to OWNER for approval of completed Bidding Documents and an
updated Estimate of Probable Construction: Costs.

3.4.3 The CONSULTANT shall€onform to OWNER's current standard formats on file in
Architecture, Engineering andyEavironmental Services Section of the Facilities
Management DivisionmofiMilwaukee County Department of Administrative Services, 633
W. Wisconsin Avehue, 10" Floor, Milwaukee, Wisconsin 53203.

3.4.4  After the one hundred percent (100%) complete bidding documents have been approved
by OWNER, the CONSULTANT shall submit one (1) signed, stamped original set of
Bidding Documents suitable for use in reproducing document sets for distribution during
the bid process, unless otherwise specified in the Agreement.

3.5 Bidding Phase

3.5.1 OWNER will make Contract Documents available to Bidders. OWNER will determine cost and
other terms. OWNER will direct bidding of Contracts (informal, formal, multiple or single prime
construction contracts).

3.5.2 CONSULTANT shall:

.1 Coordinate with OWNER for Advertisement of Bids. OWNER will prepare and place
Advertisement of Bids.

.2 Make Application for required plan approvals. Pay local and state Examination Fees and be
reimbursed at cost (fee for General Building Permit to be paid by Contractor).

.3 Prepare necessary Addenda copies for distribution required to amend or clarify Bidding



3.5.3

3.6

3.6.1

3.6.2

3.6.3

3.6.4

3.6.5

3.7

3.7.1

3.7.2

3.7.3

Documents. Complete Addenda so Bidders have access to them at leave five (5) working
days prior to bid opening. OWNER will mail out Addenda copies if they are delivered no later
than seven (7) working days prior to bid opening.

4 Conduct a pre-bid conference, log attendance, tour site and take minutes of the conference,
with one (1) copy to OWNER.

.5 Review bids for conformance with bidding requirements. Make recommendations as to
award of contract(s).

If the low acceptable bid total received exceeds by five percent (5%) the Estimate of Probable
Construction Costs submitted prior to bidding, the CONSULTANT shall revise the Bidding
Documents, and rebid the project at no additional cost to OWNER.

Construction Phase

The CONSULTANT shall provide clarifications necessary for construction; review and approve
shop drawings and other submittals; coordinate colors and materials with OWNER as defined in
the Contract Documents.

The CONSULTANT shall provide administration; coordination and on-site observation of the work
in compliance with Wis. Stats. Chapter 443; confirm'compliance with Contract Documents;
determine quality and acceptability of materials provided and interpret Contract Documents;
observe required tests; make recommendations regarding Change Orders and payments to
contractors; and make recommendations as to Substantial Completion and final acceptance of the
Project.

The CONSULTANT shall issue a Construction Bulletin (*€B") in response to all Requests for
Information ("RFIs") estimated todmpact the construction contract dollar amount by more than
$5,000.00. A CB may be required on a case-by-case basis by the OWNER for RFIs estimated to
impact the construction contract dollar amount by less than $5,000.00.

The number of additional CONSULTANT visits to site shall be as stated in the RFP.

The CONSULTANT shall not have authority over or responsibility for means, methods,
techniques, sequences or procedures of construction selected by contractor(s) for safety
precautions and programs incident to the work of contractor(s) or for the failure of contractor(s) to
comply with laws, rules or regulations, ordinances, codes, or orders applicable to contractor(s)
furnishing and performingwork.

General Consultant Services
CONSULTANT services applicable to the above phases include the following:

Conferences with OWNER, Users, Prime Contractors and subcontractors required to review and
resolve questions regarding the Project.

When requested by OWNER, the CONSULTANT shall attend presentations and appearances
before public bodies with OWNER to discuss details, to comment, to recommend, to give
progress reports, and to obtain approvals.

Cost Control: The budget established by the OWNER for the construction of the Project and
CONSULTANT fee shall be considered as absolute. The CONSULTANT shall advise OWNER in
writing of the following:



3.7.4

3.7.5

3.8

3.9

3.10

3.10.1

3.10.2

.1 If directives or actions of OWNER increase the scope or cost of the Project or are considered
by CONSULTANT to constitute Additional Services under this Agreement.

.2 If CONSULTANT becomes aware that current market conditions have changed sufficiently to
preclude construction within the limits of the approved budget.

The CONSULTANT shall recommend to OWNER the obtaining of such investigations, surveys,
tests, analyses, and reports as may be necessary for proper execution of CONSULTANT's
services.

CONSULTANT shall comply with Wisconsin Laws pertaining to registered architects and
engineers, and federal, state, and local laws, codes, and regulations relating to responsibilities in
design and administration of this Agreement.

Performance Time

The CONSULTANT shall complete the following time schedule forthe performance of
CONSULTANTS services:

.1 Programming and/or Master Plan Phase

.2 Schematic Design Phase

.3 Design Development Phase

.4 Contract Document Phase

The schedule shall show each phase of the Projéect in'working days, including review times, and,
if required, sub-schedules to define critical portions of schedule. The schedule shall be mutually
acceptable to CONSULTANT‘and OWNER and, at a minimum, shall be consistent with the
completion dates included.n Paragraph 2.1.2.

Record Documents

See Attachment “H”.

Subconsultant Services

Should CONSULTANT find it necessary or advisable to employ subconsultants for performing
services under this Agreement, the following shall apply:

CONSULTANT shall:
.1 Be responsible for services performed by any subconsultants under this Agreement.

.2 Be compensated for the cost of any subconsultants as provided under Payments
(subconsultant compensation is included in the overall basic compensation total).

Subconsultants employed shall be engaged in conformance with the following:
.1 Obtain OWNER's written approval for the hiring of each proposed subconsultant to be used in
performance of the contractual obligations under this Agreement. Milwaukee County's

Project Manager will indicate such approval and/or rejection on Attachment "I".

.2 Within five (5) days of the above approval, subconsultant shall execute Attachment "J",
binding subconsultant to the terms and conditions of this Agreement including the Audit and



3.10.3

3.104

3.11

3.11.1

3.11.2

3.11.3

3.11.4

Inspection of Records requirements.

.3 Milwaukee County will not approve as a subconsultant a person connected with a firm
manufacturing, selling, or installing material or equipment that is or may be included in Project.

4 Approved subconsultants shall also complete Attachment “B” (Manpower, Direct Salary
Rate and Overhead & Profit Factor Schedule) for potential additional services to be requested
at a later date.

Unless otherwise approved by OWNER, CONSULTANT shall not employ subconsultants within
the CONSULTANT's specialties, i.e. architectural design for architects, electrical for electrical
engineers, HVAC for HVAC engineers, etc.

Fees for subconsultants shall be compensated by OWNER as billed to CONSULTANT (there
shall be no mark up for costs/fees billed by subconsultants).

Additional Services
Based on hourly service rates (see Attachment “B”).

Services described in this Section are not included.in Basic Services, and shall be paid by
OWNER in addition to compensation for Basic Services. The services described under this
Section shall only be provided if authorized in writing by.the OWNER following a mutual
agreement of the scope of the additional services and negotiation of a fair and reasonable actual
cost "not-to exceed" fee.

If OWNER and CONSULTANT agree that the performance of this Agreement requires
representation at the construction.site in addition to that described in Paragraph 3.6.2, then
CONSULTANT shall provide one or more Project Representatives to assist in carrying out of
such additional on-site responsibilities.

.1 Through the observations by‘such Project Representatives, the CONSULTANT shall
endeavor to provide further protection for OWNER against defects and deficiencies in work,
but furnishing‘such project representation shall not modify rights, responsibilities or
obligationsiof CONSULTANT as described elsewhere in this Agreement.

Making revisions in Drawings, Specifications or other documents when such revisions are:

.1 The result of a change by OWNER from a previous instruction or approval given by the
OWNER, including revisions made necessary by adjustments in OWNER's program or
Project budget;

.2 Required by enactment or revision of codes, laws or regulations subsequent to preparation
of such documents; or

.3 Due to changes required as a result of OWNER's failure to render decisions in a timely
manner.

Providing services required because of significant changes in the Project including, but not limited
to, size, quality, complexity, OWNER's schedule or method of bidding and contracting for
construction.

Providing consultation concerning replacement of work damaged by fire or other cause during
construction, and furnishing services required in connection with the replacement of such work.



3.11.5

3.11.6

Providing services made necessary by the default of a contractor, by major defects or
deficiencies in the work of a contractor, or by the failure of performance of either the OWNER or a
contractor under contract for construction.

Providing services in connection with a public hearing, arbitration proceeding or legal proceeding
except where CONSULTANT is party thereto or as exempted by Paragraph 4.3.1.

Dollars. ($ ).

CONSULTANT compensation for servicesishall be based on the following terms and conditions:

3.11.7 Providing services to apply for and obtain code variances, if necessary.

3.11.8 Provide an inventory and placement of OWNER's existing furniture and equipment.

3.11.9 Providing other services as requested by the OWNER.

3.12 Reimbursable Expenses
See Attachment "C" for specific description of reimbursable expenses. Reimbursable
expenses are limited to those not included in the CONSULTANTSs and/or subconsultants'
"Overhead Factor".

3.12.1 The allowance for all reimbursables for the project shall‘not exceed

4, COMPENSATION (applicable to both CONSULTANT and subconsultants)

41.1

4.2

The Basic Services Compensation Total including reimbursable expenses for the project for the
CONSULTANT including all subeonsultants shall be the "Stipulated" sum of Dollars.

Additional Services Rate ltemization

The form on which the Additional Services Rate Itemization is reported and approved is included
as Attachment "B «(by CONSULTANT and subconsultants).

On Attachment “B” list staff by name, including clerical staff, who will be assigned to the Project.

"Overhead Rate" (OverheadFactor less profit) contained within the Overhead Factor submitted
by CONSULTANT and each subconsultant shall be Federal Acquisition Regulation ("FAR") (48
CFR 1-31) audit certified. Provide a copy of the most recent auditor's report for each rate.

If CONSULTANT or subconsultant does not possess a FAR audit certified rate then each shall
submit as Attachment "B-2" their proposed rate, for the fiscal year, with identification of the
accounting method used and certification that the proposed rate contains only those indirect costs
proper and appropriate for the type of professional services sought by this Agreement. Itis
understood and agreed that no direct charge will be made for labor or expenses included in the
Overhead Factor.

"Overhead Factor" and the "Principal's Flat Rate" shall include but are not limited to
reimbursement of the following:

- Social Security - General Office Expenses

- Vacation, Holiday & Sick Pay - Dues & Subscriptions

- Pension & Personal Insurance Plans - Profit

- Local Telephone & Fax Service - Registration Fees

- Insurance - Legal & Accounting Expenses



4.3

43.1

51

511

- Postage & Shipping (see “C-2") - Auto Expenses, Parking

- Taxes - Travel Costs to locations within a 100 mile
radius of Milwaukee
- Office & Drafting Supplies

- Repairs & Maintenance - Meals

- Selling Expense - Use of Gadd Equipment and Systems
(including drawing plots)

- Office Rental

- General Advertising - Miscellaneous Overhead

- Office Utilities

For personnel changes during the term of this Agreement submit a new Attachment "B-1"
within sixty (60) days of adding or deleting staff used or permanent classification changes. In
case of added personnel or classification changes, the new "Direct Salary Rate/Hour" will not
increase more than 10 percent (10%) above the rate previously listed for the specific
classification being replaced.

Payment for Approved Additional Services

If approved Additional Services as set forth in Paragraph 3.11 are performed, CONSULTANT
shall be paid for such services and expenses on the basis of hourly rates set forth in Paragraph
4.2. Amounts paid may be in excess of the Basic Compensation.

Non-Reimbursable Costs and Services

If arbitration or court proceedings are brought against OWNER for damages or other relief
attributable to the negligent acts of CONSULTANT or defective drawings, specifications, or other
Contract Documents for which the:€ONSULTANT is responsible, CONSULTANT, to the extent
CONSULTANT is found responsible, shall assume the defense, bear any related legal expense,
and satisfy awards and judgments resulting from such claims. The CONSULTANT shall pay the
costs of revisions to drawings or other documents because of errors or omissions on the part of
CONSULTANT.

Costs not specifically mentioned in Attachment "C".
PAYMENTS
Payments to CONSULTANT for services shall be made as follows:

Monthly invoices: Attachments "D-1" & "D-2" for "Basic Services Compensation" and
Attachments "D-1", "D-2" and "D-3" for approved "Additional Services". All costs submitted on
these attachments shall be supported by properly executed payrolls, time records, invoices,
contracts or vouchers, or other official documentation evidencing in proper detail the nature and
propriety of other accounting documents pertaining in whole or in part to the Agreement. Except
for documentation specifically required by the attachments, all other supporting documentation
shall not be submitted but shall be clearly identified and readily accessible as specified herein
under Section 9, AUDIT AND INSPECTION OF RECORDS.

Bill each individual annual project or requested service separately following the format of
OWNER's Attachments "D-1" though "D-3" not more than once monthly or when project
CONSULTANT service is complete. Each billing shall be for not less than $500, except for the
final billing for an amount due.



5.2

5.3

54

54.1

5.4.2

5.4.3

6.1

6.2

Monthly Invoices and Retainage

OWNER will make payments to CONSULTANT within thirty (30) days of invoice approval on the
basis of monthly billings prepared by the CONSULTANT and approved by the OWNER.
Payments will be made on the basis of ninety five percent (95%) of the approved statement. No
retainage, however, shall be withheld for reimbursable expenses.

Progress Payment limitations

Progress payments for basic services shall total no more than the following percentages of total
basic compensation payable.

Program and Master Plan ...... ... e e Ten Percent (10%)
SChemMaAtiC DESIGN .. ..viiiiiiieiiie e re e e e e e e eenenes Twenty Five Percent (25%)
Design DEVEIOPMENT .....coiiiiiiieiiiiie et Forty Percent (40%)
ContraCt DOCUMENES .......cuviiiiiiieeeee it Seventy Eight Percent (78%)
BiddiNg oo i Eighty Two Percent (82%)
Construction ADMINISration ..........cccovviieeeeiiiiieee e sadien e One Hundred Percent (100%)

Final Payment
Final Payment shall be made after the following have been accomplished:

.1 OWNER:is in receipt of CONSULTANT's signed Certification of Substantial Completion
(A.lLA. Document G704) in conformance with Caontract Documents (for each contract).

.2 OWNER is in receipt of "Record Documents':
.3 OWNER is in receipt of CONSULTANT's‘invoice labeled "Final Billing".

4  OWNER has determined that CONSULTANT has performed the obligations under this
Agreement.

Final payment shalltbe the release of the five percent (5%) retainage, held by OWNER from
partial paymentsfor performance under this Agreement.

Upon notification from OWNER to the CONSULTANT that the obligations under this Agreement
have been completed,the CONSULTANT shall within thirty (30) calendar days submit for
payment a final invoice foriany remaining unpaid charges. Should the CONSULTANT fail to
respond within the thirty (30) days, the OWNER will assume no additional charges have been
incurred. OWNER will transmit to CONSULTANT notice of termination of this Agreement with a
check for any remaining retainage.

DISPUTE RESOLUTION

Claims, disputes and other matters in question between the CONSULTANT and the OWNER
arising out of or relating to the Agreement or breach thereof, which cannot be resolved through
negotiation between the parties, shall be subject to and decided at the sole discretion of the
OWNER, either by the process and procedures set forth in Article 6 of AIA Document 8901, Part
1, (1996 edition, not bound herein) Dispute Resolution - Mediation and Arbitration or in a court of
law.

Any mediation or arbitration conducted under this Agreement shall take place in Milwaukee,
Wisconsin, unless an alternative location is chosen by mutual agreement of the Parties. The
exclusive venue for any cause of action brought in relation to this Agreement shall be Milwaukee
County Circuit Court, Milwaukee, Wisconsin.



7.1

7.1.2

7.1.3

7.14

CONSULTANTSRESPONSIBILITY

Insurance & Proof of Financial Responsibility for Claims

Purchase and maintain policies of insurance and proof of financial responsibility to cover costs
as may arise from claims of tort as respect damage to persons or property and third parties in
such coverage and amounts as required and approved by the County Risk Manager. Furnish
acceptable proof of such coverage to the County Risk Manager prior to services commenced

under this Agreement.

Provide evidence of the following coverage and minimum amounts.

Ivpe of Coverage

Wisconsin Workers Compensation

Employers Liability & Disease
USL&H and All States Endorsement

General Liability

Bodily Injury & Property Damage

to include personal injury, fire, legal,
products and complete operations
Contractual Liability and X, C & U

Architects & Engineers Professional Liability:
& Errors & Omissions

(Refer to paragraph 7.2 for additional conditions)

Environmental Impairment Insurance

Automobile Liability

Bodily Injury & Property Damage
All Autos

Mini .

Statutory
(Waiver of Subrogation for Worker
Comp by Endorsement)

$100,000/$500,000/$100,000

$5,000,000 Per Occurrence (name the
OWNER as additional insured in the general
liability policy by endorsement)

$5,000,000 Aggregate

$2,000,000 Per Occurrence

$1,000,000 Aggregate minimum
(Unless not required)

(Name the OWNER as an Additional Insured
in the automobile policy by endorsement)

$1,000,000 Per Accident

Note: Consultants performing work on the secured air side at General Mitchell International
Airport and Timmerman airport shall maintain at least $5,000,000 Auto & Commercial General
Liability Limits. This can be satisfied through a combination of Auto and Umbrella, and General

Liability and Umbrella Limits.

Except for Environmental Impairment Insurance, Professional Liability (Errors and Omissions),
Workers Compensation and Employers Liability, name OWNER as an additional insured in the
general liability and automobile policy as their interests may appear as respects services provided
in this Agreement. A Waiver of Subrogation for Workers Compensation by endorsement in favor
of Milwaukee County shall be provided. Afford OWNER Thirty (30) day written notice of

cancellation or non-renewal.

Place insurance specified above with at least an "A" rated carrier per Best's Rating Guide



7.1.5

7.1.6

7.1.7

7.2

7.2.1

7.2.2

7.2.3

724

7.2.5

7.2.6

7.2.7

7.3

731

7.4

approved to do business in the State of Wisconsin. Submit deviations or waiver of required
coverage or minimums in writing to OWNER's Risk Manager for approval as a condition of this
Agreement. Waivers may be granted when surplus lines and specialty carriers are used.

Submit certificate of insurance and endorsements for review to OWNER for each successive
period of coverage for duration of this Agreement.

The insurance requirements contained within this Agreement are subject to periodic review and
adjustment by the OWNER's Risk Manager.

Required certificates and endorsements shall be part of Attachment "E".
Professional Liability - Additional Provisions

Provide additional information on professional liability coverage as respects policy type, i.e.,
errors and omissions for consultants, architects, and/or engineers, etc.; applicable retention
levels; coverage form, i.e. claims-made, occurrence; discovery clause conditions; and effective,
retroactive, and expiration dates, to OWNER's Risk Manager.as requested to obtain approval of
coverage as respects this section.

Be responsible for the accuracy of the services performed under this Agreement and promptly
make necessary revisions or corrections to services resulting from negligent acts, errors or
omissions without additional compensation.

Give immediate attention to these revisions or corrections to prevent or minimize delay to Project
schedule.

Be responsible to the OWNER for losses or costs to repair or remedy as a result of
CONSULTANT's negligent acts,.errors or omissions.

Itis understood and agreed‘that coverage which applies to services inherent in this Agreement
will be extended for two (2) years after completion of work contemplated in this Project if
coverage is written on a claims-made basis.

Deviations and waivers may be requested in writing based on market conditions to OWNER's
Risk Manager.‘Approval shall'be given in writing of any acceptable deviation or waiver to the
CONSULTANT prior to the CONSULTANT effecting any change in conditions as contained in this
section. Waivers shall'not bedunduly withheld nor denied without consultation with the
CONSULTANT.

Obtain information on the professional liability coverage of subconsultants and/or subcontractors
in the same form as specified above for review by OWNER's Risk Manager.

Compliance with Governmental Requirements

Evidence satisfactory compliance for Unemployment Compensation and Social Security
Reporting as required by federal and state laws.

Indemnity

Each party agrees to the fullest extent permitted by law to indemnify, defend and hold harmless,
the other party, and its agents, officers and employees, from and against all loss and expenses
including costs and attorney's fees by reason of liability for damages including suits at law or in
equity, caused by any wrongful, intentional, or negligent act or omission of its employees or
agents which may arise out of or are connected with the activities covered by this Agreement.
Each party shall further indemnify the other from, and defend against, any liability or expenses
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7.5

(including reasonable attorneys' fees) arising out of or relating to an act or omission by it or its
employees arising out of or relating to (1) federal, state, or other laws or regulations for the
protection of persons who are members of a protected class or category of persons, (2) sexual
discrimination or harassment, (3) any personal injury (including death) received or sustained by
any employee of either party, its subcontractors, agents, or invitees for any reason not covered by
workers compensation, and (4) any personal injury (including death) sustained by a third party or
property damage by reason of any act or omission, negligent, or otherwise, to the extend caused
by a party or its employees. Milwaukee County's liability shall be limited by Wisconsin State
Statutes § 345.05(3) for automobile and § 893.80(3) for general liability.

Conflict of Interest

7.5.1 CONSULTANT shall not specify, recommend, nor commit OWNER to purchase or install material

7.6

8.1

8.2

8.3

or equipment from an entity with which CONSULTANT has financial or ownership interest without
obtaining prior approval.

Cost and Scheduling
See Attachment "G" - Cost & Scheduling Systems Requirements.

The CONSULTANT shall prepare for inclusion with Attachment " A" a "Scope of Work and
Budget" spreadsheet that is intended to represent the CONSULTANT's work plan, estimates of
cost by task, and the consequent development of the "Not<To-Exceed" compensation totals for
each service provided. The Spreadsheet shall identify all scheduled project tasks, assigned staff
and firm, estimated labor hours for each staff by task, the cost per hour for each, reimbursable
expenses, and total cost for each staff by'task. Reimbursable expenses shall be totaled to
correspond with each allowance indicated in Section 3. Additional columns on the spreadsheet
shall provide a breakdown of project cost by CONSULTANT and subconsultant.

If specifically requested by OWNER, the spreadsheet shall also contain the direct salary rate per
hour, overhead rate and profit for each staff and.columns shall be totaled to identify the direct
labor, overhead, and profit breakdown'of each,Basic Services Compensation Total indicated in
Section 4 of this Agreement.

Concurrent with.each monthly.invoice,the CONSULTANT shall submit an "Earned Value"
spreadsheet in‘the same format as described above. This spreadsheet shall identify project cost
and value earned through the date of each invoice. A pay application will not be accepted for
payment processing withoutan appropriate and accurate identification of earned value on this
spreadsheet. Each "Earned Value" spreadsheet shall correspond and agree with the project
schedule updates required in Attachment "G".

OWNERSRESPONSIBILITIES

OWNER will provide information regarding the requirements for the Project which will set forth
OWNER's objectives, schedule, constraints and criteria.

OWNER will designate a representative authorized to act on the OWNER's behalf with respect to
the Project. The OWNER or such authorized representative shall render, in a timely manner,
decisions pertaining to documents submitted by the CONSULTANT.

OWNER will furnish surveys required by the Project, and not otherwise provided in the
CONSULTANTS proposal, describing physical characteristics, legal limitations and utility
locations for the site of the Project and a written legal description of the site. Surveys and legal
information will include, as applicable, grades and lines of streets, alleys, pavements and
adjoining property and structures; adjacent drainage; rights-of-way, restrictions, easements,
encroachments, zoning, deed restrictions, boundaries and contours of the site; locations,
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8.4

8.5

8.6

8.7

9.1

10.

10.1

10.2

10.3

dimensions and necessary data pertaining to existing buildings, other improvements and trees;
utility services and lines, both public and private, above and below grade, including inverts and
depths. Survey information will be referenced to the project benchmark.

OWNER will furnish the services of geotechnical engineers when such services are requested by
the CONSULTANT.

OWNER will furnish structural, mechanical, and other laboratory and environmental tests,
required by law or the Contract Documents.

OWNER will give prompt written notice to CONSULTANT if OWNER becomes aware of a fault or
defect in the Project or CONSULTANT's nonconformance with the Contract Documents.

OWNER will utilize a consultant grading procedure for CONSULTANT's performance on each
Milwaukee County project. The Project Manager will grade CONSULTANT's performance and
share preliminary grading with the CONSULTANT. CONSULTANT will have an opportunity to
review and comment on the performance report. The final reportialong with CONSULTANT
comments will become part of the Project file and will also be.added to a database tabulating all
such performance ratings (see Attachment "K").

COUNTY RIGHTS OF ACCESS AND AUDIT

The Contractor, Lessee, or other party to the contract, its officers, directors, agents, partners and
employees shall allow the County Audit Services Division and department contract administrators
(collectively referred to as Designated Personnel) and any other party the Designated Personnel
may hame, with or without notice, to audit, examine and make copies of any and all records of the
Contractor, Lessee, or other party to the contract, related to the terms and performance of the
Contract for a period of up to three years fallowing the date of last payment, the end date of this
contract, or activity under this contract, whichever is later. Any subcontractors or other parties
performing work on this Contract willbe bound by the same terms and responsibilities as the
Contractor. All subcontracts or other'agreements for work performed on this Contract will include
written notice that the subcontractors or other,parties understand and will comply with the terms
and responsibilities. The Contractor, Lessee, or other party to the contract, and any
subcontractors understand.and will abide by the requirements of Section 34.09 (Audit) and
Section 34.095 (Investigations Concerning Fraud, Waste, and Abuse) of the Milwaukee County
Code of General Ordinances.

OWNERSHIP OF DOCUMENTS

Upon completion of the Project or upon termination of this Agreement, it is understood that all
completed or partially completed data, drawings, records, computations, survey information, and
all other material that CONSULTANT has collected or prepared in carrying out this Agreement
shall be provided to and become the exclusive property of the County. Therefore, any reports,
information and data, given to or prepared or assembled by CONSULTANT under this Agreement
shall not be made available to any individual or organization by CONSULTANT without the prior
written approval of the OWNER (see Attachment "H").

No reports or documents produced in whole or in part under this Agreement shall be the subject
of an application for copyright by or on behalf of the CONSULTANT.

CONSULTANT further understands that oral and written communications with OWNER regarding
CONSULTANT'S services under this Agreement are confidential. No aspect of CONSULTANT'S
services may be discussed with any individual or organization other than OWNER, unless
CONSULTANT receives prior written authorization from OWNER for such discussion.

If CONSULTANT'S services are terminated prior to completion of the Project, OWNER will
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indemnify and hold CONSULTANT and CONSULTANT's subconsultants harmless for costs or
claims for damages arising out of use the of incomplete documents, interpretation, revision,
alteration, or omission to the documents which are not made by CONSULTANT or
subconsultants . Should OWNER reuse documents, created by CONSULTANT, the seals and
certifications of CONSULTANT and subconsultants shall be invalid, shall not be used and shall
be deleted and OWNER will indemnify and hold CONSULTANT and CONSULTANT'S
subconsultants harmless for cost or claims for damages arising out of the reuse of the
documents.

11. EQUAL EMPLOYMENT OPPORTUNITY

11.1  Inaccordance with Section 56.17 of the Milwaukee County Code of General Ordinances and Title
41 of the Code of Federal Regulations, Chapter 60, CONSULTANT certifies as to the following:

11.1.1 Non-Discrimination

1

The CONSULTANT shall not discriminate against an employee or applicant for employment
because of race, color, national origin or ancestry, age, sex, sexual orientation, gender
identity and gender expression, or disability, marital status,family status, lawful source of
income or status as a victim of domestic abuse, sexual assault or stalking, which includes,
but is not limited to, the following: employment, upgrading, demeotion or transfer, recruitment
or recruitment advertising; lay-off or termination; rates of pay or other forms of
compensation; and selection for training, in€luding apprenticeship.

The CONSULTANT shall post in conspicuous places, available to employees, notices to be
provided by the County, setting forth previsions of non-discrimination clause.

A violation of this Section 11 shall be'sufficient cause for OWNER to terminate this
Agreement without liability foruncompleted portion or for materials or services purchased or
paid for by CONSULTANT for use in completing this Agreement.

11.1.2 Affirmative Action Program

1

CONSULTANT shall'strive toimplement principles of equal employment opportunity through
an effectivedaffirmative action program, which shall have as its objective to increase the use
of women, minorities, and persons with disabilities and other protected groups, at all levels of
employment in.all divisions of CONSULTANT's work force, where these groups may have
been previously under-used and under-represented.

In the event of dispute of compliance with these requirements, CONSULTANT shall be
responsible for showing that the requirements have been met.

11.1.3 Affirmative Action Plan

1

indicate where filed and the year covered

2

CONSULTANT shall certify that if it has fifty (50) or more employees, a written affirmative
action plan has been filed or will be developed and submitted (within 120 days of contract
award) for each establishment. File current Affirmative Action plans, if required, with one of
the following: The Office of Federal Contract Compliance Programs, the State of Wisconsin,
or the Milwaukee County Department of Audit, 633 W. Wisconsin Avenue, 9" Floor,
Milwaukee, Wisconsin 53203. If a current plan has been filed,

The CONSULTANT shall require lower-tier subcontractors who have fifty (50) or more
employees to establish similar written affirmative action plans.

14



11.1.4

11.15

11.1.6

11.1.7

11.1.8

12.

121

12.2

12.3

12.4

Non-Segregated Facilities

CONSULTANT shall certify that it does not and will not maintain or provide segregated facilities
for employees at its establishments, and that employees are not permitted to perform their
services at a location under its control where segregated facilities are maintained.

Subconsultants

CONSULTANT shall certify that certifications regarding non-discrimination, affirmative action
program, and non-segregated facilities have been obtained from proposed subconsultants that
are directly related to contracts with Milwaukee County, if any, prior to the award of subcontracts,
and that such certification will be retained.

Reporting Requirement
Where applicable, CONSULTANT shall certify compliance with reporting requirements and
procedures established in Title 41 Code of Federal Regulations,.Chapter 60 (Equal Opportunity
Employment).

Employees
CONSULTANT shall certify that employees are in the Standard Metropolitan

Statistical Area (Counties of Milwaukee, Waukesha, Ozaukee, and Washington, Wisconsin) and
that it has employees in total.

Compliance

CONSULTANT shall certify that it is not currently<in receipt of outstanding letters of deficiencies,
show cause, probable cause, or.ether notification of non-compliance with EEO regulations.

TERMINATION OF AGREEMENT

This Agreement may be terminated by either party upon seven (7) days written notice should the
other party fail substantially.to perform in accordance with the terms of this Agreement through no
fault of the party dnitiating the termination.

This Agreement may be terminated by the OWNER without cause upon at least seven (7) days
written notice to CONSULTANT.

OWNER's obligation for CONSULTANT'S services rendered to the date of termination shall be for
that proportion of fee earned, plus retainage and authorized Reimbursable Expenses.

In the event of termination completed or partially complete work materials prepared by
CONSULTANT in conduct of this Agreement shall be provided to and become the property of
OWNER.

13.

SUCCESSORS AND ASSIGNS
This Agreement is binding upon the OWNER, the CONSULTANT, and their respective

successors, assigns, and legal representatives. Neither shall assign, sublet, nor transfer its
interest in this Agreement without the prior written consent of the other.

15



14.

15.

16.

16.1

16.2

17.

171

17.2

APPLICABLE LAW
This Agreement shall be governed by the Laws of the State of Wisconsin.
INDEPENDENT CONTRACTOR

Nothing contained in this Agreement shall constitute or be construed to create a partnership or
joint venture between OWNER or its successors or assigns and CONSULTANT or its successors
or assigns. In entering into this Agreement, and in acting in compliance herewith, CONSULTANT
is at all times acting and performing as an independent contractor, duly authorized to perform the
acts required of it hereunder.

PROHIBITED PRACTICES

CONSULTANT during the period of this Agreement shall not hire, retain or utilize for
compensation any member, officer, or employee of Milwaukee County or any person who, to the
knowledge of CONSULTANT, has a conflict of interest with Milwaukee County.

CONSULTANT hereby attests that it is familiar with Milwaukee County's Code of Ethics which
states, in part, "No person may offer to give to any County officer or. employee or his immediate
family, and no County officer or employee or his immediate family, may solicit or receive anything
of value pursuant to an understanding that such officer's or employee's vote, official actions or
judgment would be influenced thereby."

EXTENT OF AGREEMENT

This Agreement represents the entire and integrated Agreement between the OWNER and the
CONSULTANT and supersedes all prior negotiations, representations, or agreements, either
written or oral. This Agreement shall.not be superseded by provisions of contracts for design or
construction and may be amended only by a written instrument signed by both the OWNER and
the CONSULTANT.

Nothing contained herein shall be deemed to create any contractual relationship between the
CONSULTANT and@any of the contractors, subcontractors, or material suppliers on the Project;
nor shall anything contained herein be deemed to give any third party any claim or right of action
against the OWNER or the CONSULTANT which does not otherwise exist without regard to this
Agreement.
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18.1

18.2

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
UTILIZATION SPECIFICATIONS

The award of this contract is conditioned upon the Good Faith Efforts (GFE) put forth by the
bidder/proposer in achieving this contract’s assigned Disadvantaged Business Enterprise (DBE*)
goal. The bidder/proposer shall operate in good faith to ensure that DBEs have opportunities to
participate on this contract.

DBE Goal: This contract's DBE participation goal is __%. For purposes of responsiveness, this
participation goal shall be met based upon the dollar value of the base bid, initial offer or initial scope
of work. As it may be in the best interest of Milwaukee County to accept the inclusion of alternates,
or a best-final offer, approval of DBE participation shall be based upon total contract award.
Likewise, if the successful contractor/consultant receives additional work on the contract, e.g.,
change orders, addendums, use of allowances, etc., DBE participation shall be based upon the
revised contract total. Contractors/Consultants, who are also DBE firms, must perform at least
thirty (30) percent of the contract with their own work force.

PRIOR TO BID/PROPOSAL OPENING

18.3

18.4

18.5

As a matter of responsiveness, the contractor/consultant shall submit with'its original bid/proposal,
the completed Subcontractor/Subconsultant/Supplier Information Sheet (DBE-02) and the
signed and notarized Commitment to Contract with DBE (DBE-14) form(s) detailing the
participation plan being proposed to meet or.exceed this contract’s participation goal. Inthe event
the contractor/consultant is not successfuliin meeting the DBE goal, a complete Certificate of Good
Faith Efforts (DBE-01) form and all relevant documentation shall be submitted with the bid/proposal
in addition to the aforementioned forms. CBDP reserves the right to reject a bid/proposal, as non-
responsive, if the required documentation is not submitted with the original bid/proposal.

Milwaukee County’s Community Business.Development Partners Department (CBDP) determines
the sufficiency of the intended contract awardee’s good faith efforts undertaken to achieve the
assigned DBE participation goal. These efforts are proven by doing either of the following:

a. Evidencingthat it has met the DBE participation goal by submitting with its bid/proposal a signed
and notarized Commitmentto Contract with DBE (DBE-14) form for each DBE documenting
sufficient participation; or

b. Documenting the good faith efforts made to meet the DBE participation goal, even though it did
not succeed in achieving the goal. In this case, the contractor/consultant shall submit the
Certificate of Good Faith Efforts (DBE-01) and all relevant documentation, which will include a
signed and notarized Commitment to Contract with DBE (DBE-14) form for each DBE
documenting the participation achieved toward satisfying the goal, with its bid/proposal. CBDP is
prohibited from ignoring bona fide good faith efforts when making determinations on requests
for modification of the contract goal, in whole or part. Determinations are made on a contract-by-
contract basis.

The efforts employed by the contractor/consultant should be those that one could reasonably expect
to be taken if the contractor/consultant were actively and aggressively trying to obtain DBE
participation sufficient to meet the goal. Mere pro forma efforts are not good faith efforts. (49 CFR,
§26.53, and Appendix A to 49 CFR, Part 26, provide guidance regarding GFE).
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18.6

18.7

18.8

In the event CBDP determines that the contractor/consultant has failed to meet the GFE
requirements, the contractor/consultant is entitled to appeal this determination. The provisions of 49
CFR, 826.53(d), apply to such an appeal.

Listing a DBE on the Commitment to Contract with DBE (DBE-14) form shall constitute a written
representation and commitment that the contractor/consultant has communicated and negotiated
directly with the DBE firm(s) listed and secured actual pricing from the DBE firm. If awarded the
contract, the contractor/consultant shall enter into contract agreement, directly or through
subcontractors, with each DBE firm listed on the Commitment to Contract with DBE (DBE-14)
form(s) for the work and price set forth thereon. The agreement(s) must be submitted to CBDP
within seven (7) days from receipt of the “Notice-to-Proceed” or execution of the purchase order.

The DBE participation credited towards the contract goal for both DBE and non-DBE prime
contractors is calculated on the following criteria and is further identified in 49 CFR §26.55:

a. Prime Contractor shall count towards the DBE requirement and be credited one hundred
percent (100%) of expenditures to DBE firms, if all of the identified scope of work has a
commercially useful function in the actual work of the'contract and is performed directly by
the listed certified DBE firm. CBDP through the application of 49 CFR §26.55(c) is
responsible for the determination and evaluation of whether or hot the firm is performing a
commercially useful function on this project.

b. Prime Contractor shall be credited with one hundred (100%) percent for the work performed
by the DBE subcontractor with its.own forces. Ifa DBE further subcontracts a portion of its
work to another firm, the value of the subcontracted work will not be counted towards the
DBE goals unless the work is performed by another DBE firm. The Prime Contractor will be
given credit for the cost of material and.supplies obtained by the DBE and installed by the
DBE for work on the contract. The Prime Contractor will also be given credit for the cost of
equipment leased by a DBE subcontractor provided the equipment is not leased from the
prime contractor orits affiliates:

C. Prime Contractor shall be credited with one hundred percent (100%) of the expenditures to
DBE manufacturers. A DBE manufacturer is a firm that operates or maintains a factory or
establishment that produces on the premises goods from raw materials or substantially
alters the materials orsupplies obtained by the contractor.

d. Prime Contractor shall be credited with sixty (60%) of the expenditures for materials or
supplies purchased from a certified DBE regular dealer.

A Reqular Dealer is a firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies are kept in stock, and regularly sold to the
public in the usual course of business. A regular dealer in such bulk items as steel, cement,
gravel, stone, and petroleum products need not keep such products in stock, if it owns or
operates distribution equipment.

Brokers, packagers and manufacturers’ representatives or other persons who arrange or
expedite transactions are not regarded as reqular dealers within the meaning of section
26.55.
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18.9

18.10

e. Prime Contractor shall be credited one hundred percent (100%) for the fees or commissions
charged for assistance in the procurement of material and supplies. A prime contractor shall
also be credited with one hundred (100%) percent for fees or transportation charges for the
delivery of material or supplies by a DBE to a job site provided that the County determines
that the fee is reasonable and not excessive as compared with fees customarily allowed for
similar services. The cost of the material and supplies will not be credited towards its DBE
goals.

f. Prime Contractor shall be credited with one hundred percent (100%) of transportation
expenditures with DBE trucking firms provided the DBE firm is responsible for the
management and supervision of the entire trucking operation for which it has contracted.
The DBE must also use trucks it owns, insures, and operates using drivers it employs. The
DBE may lease trucks from another DBE firm, including an owner-operator who is certified
as a DBE. The DBE who leases trucks from another DBE receives credit for the total value
of the transportation services the lessee DBE provides on the contract. The DBE may also
lease trucks from a non-DBE firm, including an owner-operator; however, the DBE who
leases trucks from a non-DBE is entitled to credit only fof the fee or commission it receives
as a result of the lease arrangement. The DBE doesmnotreceive credit for the total value of
the transportation services provided by the lesseesince these services are not provided by
a DBE. (Concrete ready mix operations will notseceive credit for leased concrete delivery
trucks from non-DBE firms).

g. Contractor/Consultant is required to notify the €ounty Contract Administrator and CBDP if
any DBE contractor(s) working onsthis contract will sublet any portion of their work on this
project. Work will be credited based on actual participation by DBE firms.

Contractors/Consultants should note that for the purpose of determining compliance with the DBE
requirements of this contract,.only DBES certified by the State of Wisconsin Unified Certification
Program (UCP) prior to thedbid/proposal. submission deadline count towards the satisfaction of the
goal. If a bidder/proposer wishes to utilize a DBE certified in another state for credit on this contract,
the bidder/proposer shallinclude a copy of DBE certification from the home state along with its good
faith efforts documentation upen submission of bid/proposal as a matter of responsiveness.
Additionally, any such named DBE must apply for certification with the Wisconsin UCP prior to bid
opening or proposaldue date. For assistance related to certified DBE firms, contact the Certification
and Compliance Administrator at (414) 278-4747.

When evaluating a contractor/consultant’s proposed DBE commitment, Milwaukee County reserves
the right to request supporting documentation from both the contractor/consultant and any listed
DBE. If the information requested is not submitted by the contractor/consultant within the time
specified for such submission, Milwaukee County may determine the contractor/consultant to be
non-responsive and thereby remove them from further consideration for contract award.

FOLLOWING CONTRACT AWARD

18.11

When evaluating the performance of this contract after execution, Milwaukee County reserves the
right to conduct compliance reviews and request, both from the contractor/consultant and any
subcontractors/ subconsultants or material suppliers, documentation necessary to verify actual level
of DBE participation. If the contractor/consultant is not in compliance with these specifications,
CBDP will notify the contractor/consultant in writing of the corrective action that will bring the
contractor/consultant into compliance. If the contractor/consultant fails or refuses to take corrective
action as directed, Milwaukee County may take one or more of the actions listed below:
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18.12

18.13

18.14

18.15

18.16

a. Terminate or cancel the contract, in whole or in part;

b. Remove the contractor/consultant from the list of qualified contractors/consultants and refuse to
accept future bids/proposals for a period not to exceed three (3) years;

c. Impose other appropriate sanctions, including withholding any retainage or other contract
payments due which are sufficient to cover the unmet portion of the DBE contract commitment,
where the failure to meet the DBE contract commitment is the result of a finding by CBDP of less
than adequate good faith efforts on the part of the contractor/consultant; and/or

d. Ifthe contractor/consultant has completed its contract, and the DBE contract commitment was
not met due to an absence of good faith on the part of the contractor/consultant as determined
as determined under 49 CFR, Part 26, the parties agree that the proper measure of damages for
such non-compliance shall be the dollar amount of the unmet portion of the DBE contract
commitment. The County may in such case retain any unpaid contract amounts otherwise due
the contractor/consultant, up to the amount of the unmet DBE contract commitment. If
insufficient funds remain in the contract account to compensate the County up to that amount,
Milwaukee County may bring sulit to recover damages up to the.amount of the unmet
commitment, including interest at the rate of 12% annually, plus the County’s costs, expenses
and actual attorney’s fees incurred in the collection action.

Contractor/Consultant shall be credited for expenditures toDBE firms toward the requirements, if the
entire identified scope of work has a commercially useful function in the actual work of the contract
and is performed directly by the listed DBEfirm. CBDP, through the application of 49 CFR,
§26.55(c), is responsible for the determination and evaluation,of whether or not the firm is performing
a commercially useful function on this project.

After the execution of the contract, contractor/consultant must submit copies of executed
Subcontract Agreement(s)for each DBE firm listed on the contract. Attach agreements to the first
payment application. APPLICATIONS FORPAYMENT WILL NOT BE PROCESSED IF
AGREEMENTS ARE NOT SUBMITTED AS REQUESTED. In addition, contractor/consultant

shall document that.each DBE is notified at least three (3) working days before start of their
subcontract works

Contractor/Consultant is required to notify the County Contract Administrator and CBDP if any DBE
contractor(s) working on this contract will sublet any portion of their work on this project. Work will be
credited based on actual patticipation by DBE firms.

Contractor/Consultant must maintain DBE participation and performance logs. If the DBE firm(s)
cannot perform, if the contractor/consultant has a problem in meeting the goal, or any other problem
relative to these requirements, the contractor/consultant shall immediately contact CBDP at (414)
278-4747. The prime contractor/consultant must submit written notification of desire for
substitution to the DBE affected, and forward a copy to CBDP, specifying the reason for the
request, including the performance log. Any DBE so notified has five (5) business days to provide
written objection/acceptance to the prime making the notification. The “right to correct”

must be afforded any DBE objecting to substitution/termination for less than good cause as
determined by CBDP (Refer to 49 CFR §26.53).  Approval must be obtained from CBDP prior to
making any substitutions. DBE contractors are also required to notify and obtain approval from
CBDP prior to subletting work on this project.

Requests For Pavment: A DBE Utilization Report (DBE-16) form shall be submitted with each
payment request by the contractor/consultant after contract award. This report must cover the period
from the start of the project to the end of each period covered by the request for payment being
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18.17

18.18

18.19

submitted. This report must be submitted even if no DBE activity took place during the period being
reported. Contractor/Consultant must indicate on the AIA Document G703 - Continuation Sheet,
or similar, work being performed by DBEs by either a) placing the word “DBE” behind the work
item or b) breaking out the work done by DBEs at the end of the report. Contractor/Consultant
shall notify DBESs of the date on which they must submit their invoices for payment. Failure to
submit required forms with requests for payment will result in denial of payment, or other sanctions
deemed appropriate by Milwaukee County, including those listed in Section 11, above.

Einal Pavment Verification. Contractor/Consultant shall submita Contract Close-Out DBE
Payment Certification (DBE-18) form completed by the contractor/consultant and each DBE along
with its final request for payment, in addition to a final DBE Utilization Report (DBE-16) covering the
entire project. Milwaukee County will not process the final request for payment without inclusion of
these required forms.

Milwaukee County has a revolving loan program for DBE firms. The program is administered by
CBDP. Should the Prime Contractor utilize a DBE that is a participant in this revolving loan program,
the contractor will cooperate fully and completely with the County.o facilitate repayment of said loan.
Said cooperation includes, but is not limited to, written information regarding balance of DBE
subcontractor's contract, prior payment (two or three party)agreements, and the issuance of two-
party checks payable in the name of Milwaukee County and the DBE indebted to the County under
the revolving loan program

Milwaukee County reserves the right to waive any of theseSpecifications when it is in the best
interest of the County and with the concurrence of CBDP.
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTR ATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

MANPOWER, DIRECT SALARY RATE AND OVERHEAD & PROFIT FACTOR SCHEDULE

Used For Basic Services & Additional Services
Separate Schedule Required for Prime Consultant & each Subconsultant

Firm Name: Principal-in-Charge:

Wisconsin Reg. Number:

PriNCIPal's FIat RALE: ......couuiiiiiiieiie ittt ettt et et e e s sbe e s s be e e sbaeeaas $ /hr.

Overhead & Profit Factor (MUltiplier): oo

(Include copy of audited account of overhead factor or complete Attachment "B-2")

Name Classification Direct Salary Rate/Hour

Direct Salary Rate is defined as each.employee's actual and verifiable gross hourly cost of salary ("W-2"
Statement Salary), exclasive of incentive bonus or other non-direct salary expenses.

Overhead & Profit Factor is defined as the multiplying factor representing each employee's pro-rata share
of all other direct and indirect'expenses and profit for the CONSULTANT. This factor remains fixed for the
life of the Project.

Additions and deletions of personnel or permanent classification changes must be submitted for approval
at the time the changes occur. For multi-year projects, changes in basic salary rates may be submitted
for approval only in January of each calendar year.

The foregoing is a true and Approved for Milwaukee County
actual accounting of the rates: Department of Administrative Services,
Facilities Management Division

As of: , 20 Date:
Signature Signature
Title Title
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If your firm does not possess a FAR audit certified rate, please complete the following:

Overhead Rate = (Without Profit)

does not have an audit-certified

(Name of Firm)

The above rate calculation, which includes all non-direct costs considered to be proper and appropriate to
the provision of professional services covered by this Annual Consultant Agreement for Professional
Services, was prepared in accordance with the standards of:

(Accounting Practice Used)

It is understood and agreed that no direct charge will be made for labor or expenses included in the
Overhead Rate Factor.

Signature: Date:

Title:
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CUIDELINES FOR REIMBURSABLE EXPENOEDS

GENERAL

Milwaukee County reimburses consultants under contract for expenses in connection with authorized oute
of-town travel; long distance communications; fees paid to approving authorities; reproductions which are
products of service; requested renderings, presentation models and mockups; and the expenses of
requested additional insurance coverage. There may be other qualifying reimbursable expense items if
the project or circumstances are unique and terms concerning them are contained in an approved and
signed contract. These guidelines are intended to clarify the County's general policies concerning
payments for reimbursable items.

DEFINITION

Reimbursable expenses are out-of-pocket expenses incurred by the consultant and consultant's
employees in direct support of the project. Over and above compensation for Basic and Additional
Services, they are unique and non-recurring costs. By their nature, the cost is not predictable in advance
of occurrence.

Approved reimbursable expenses are billed at the same cost paid by the consultant and are not subject to
retainage provisions found in Milwaukee County service agreements.

DOCUMENTATION

Most reimbursables can be documented by presenting a copy. of the original sales slip or invoice clearly
highlighted, dated, and labeled with the appropriate job number/name and person incurring the expense.
When the original charge has been recorded on an employee expense log, an in-house printing or copy
log, or on a phone bill printout, for examples, a copy. of the appropriate log or journal can be submitted as
long as the costs are clearly highlighted, dated and'labeled. Alldocumentation must be attached to a
cover sheet which itemizes and sub-totals the .charges, by type. The documentation and cover sheet is
attached to the consultant's monthly invoice.

REIMBURSABLES BUDGET ALLOWANCE

All agreements shall establish a pre-approved budget allowance for the total out-of-pocket reimbursable
expenses of consultant's. €hangesito the approved allowance total require a written amendment to the
consultant's contract. As'part of final contract negotiations, the consultant shall prepare an itemized
budget estimate for reimbursables for review and approval by the County. Special care should be taken
to differentiate those out-of-pocket expenses that will be initially borne by the consultant and those that
will be paid directly by the County (under a separate County Services line item in the project budget).

AUTHORIZED OUT-OF-TOWN TRAVEL

Reimbursable travel expenses can accrue for both travel to and from Milwaukee for work in connection
with a project if that travel involves a distance greater than a 100 mile radius from Milwaukee or if the
consultant's working office is more than 100 miles from Milwaukee. Milwaukee County will
reimburse consultant's for reasonable expenses incurred for such transportation, subsistence and
lodging. Mutual agreement about what constitutes an authorized travel expense begins at the time of
contract negotiations when the budget for these items is established and continues as the project
proceeds. Milwaukee County policy is to pay for essential, not luxury, services.

Whenever possible, air travel dates should be planned in advance to take advantage of the lowest coach
fares available on connecting airlines; Milwaukee County does not pay for first-class or business-class
travel.

Daily rental car rates are rarely competitive with airport van or taxi fares to and from the airport, hotel and

project meeting sites. Consultants should confer with Milwaukee County's project manager regarding the
most reasonable and cost-effective means for transportation while in Milwaukee.
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If traveling by personal car, the total mileage may be charged at the prevailing cost per mile rate allowed
by the Internal Revenue Service. Highway tolls and parking fees for out of town consultants are also
reimbursable, if properly documented and if the consultant's office is more than 100 miles from
Milwaukee.

Meals reimbursement qualifies if the consultant's employees are required to eat in restaurants in
connection with an out-of-town (100 mile radius) visit/trip directly in service of the project. The
consultant's choice of restaurants should be modest in every circumstance. Milwaukee County does not
pay for meals taken in first-class restaurants, for cocktails, or for entertaining guests or in-town project
team members. Milwaukee County discourages the scheduling of a business meeting over a meal
period, thus avoiding the question of which meals might be authorized for reimbursement. Check with
Milwaukee County's project manager if you are uncertain about which kind of meal expenditure might be
disallowed.

Lodging costs at medium-priced accommodations will be approved. Deluxe accommodations and
charges involving personal services of any kind will be disallowed.

LONG DISTANCE COMMUNICATIONS
Milwaukee County will reimburse the consultant for properly documented long distance telephone tolls
made for project business.

FEES PAID TO APPROVING AUTHORITIES

Milwaukee County will reimburse the cost of fees paid for'securingithe approval of authorities having
jurisdiction over the project. Consultants should plan for this.expense in advance, because cutting
County checks to coincide with dates of submittal cannot usually be done. The County will accept,
however, an out-of-sequence invoice covering an'unusually high plan exam fee in order to minimize the
inconvenience to the consultant.

REPRODUCTIONS AND REPROGRAPHICS

The cost of drawings, specifications, reports, exhibits.:and other documents which are products of service
are reimbursed with proper documentation. Charges for postage, handling and shipping of reproductions
are considered overhead expenses and are not reimbursed. Bid sets, which are often the most
expensive segment of the out-of-pocket expense paid by the consultant, are sometimes contracted for by
the County on larger jobs that could.benefit.from competitive bidding for that service. Consult with the
County project manager if the furnishing of bid sets is not specifically excluded form consultant's
reimbursable allowance budget.

ADDITIONAL INSURANCE

When additional insurance coverage or limits, over and above that normally carried by a consultant is
specifically requested by the County, the County will reimburse that additional premium cost. Specific
documentation will be requested by the County project manager if this expense qualifies as reimbursable.
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES FACILITIES MANAGEMENT DIVISION

INVOICE FOR CONSULTING SERVICES INVOICE #

(Lump Sum Contract Form)

DATE:

PROJECT TITLE:

PROJECT NO.:

CONSULTANT:
SERVICES FOR THE MONTH ENDING:

1) BASIC SERVICES (Attachment “D-2”):

2) REIMBURSABLE EXPENSES (Attachment “D-2"):
(Attach itemization and back-up copies of‘allecharges)

3.) ADDITIONAL SERVICES (Attachment “D-3):
(Attach itemization for each service by.name, classification,
direct salary rate x O.H. factor x man hours)

TOTAL THIS MONTH:

LESS: Retainage @ 5% (Onltems 1. &3.0nly)....................

CURRENT PAYMENT DUE:
(Attach continuation sheet, D-2, an'job status)

Approved for Billing: Approved for Milwaukee County
Department of Administrative Services
Facilities Management Division:

Consultant Signature
Signature Title
Date
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MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT INVOICE CONTINUATION SHEET FOR REPORTING JOB STATUS

CONSULTANT:

PROJECT NO.:

INVOICE #

Basic Services

Fee Limit Per
Phase/ or
Totals

Previously
Billed

Billed This
Month

Percent
Complete (%)

Total Billed To
Date

Retainage To
Date

Balance To
Completion

Program,
Master Plan

Schematic Des

Design Dev.

Contract Doc.

Bidding

Const. Admin.

Subtotal

Reimbursables
(Itemized)

N.A.

N.A.

Subtotal

Additional
Services
(Itemized)
INCR.

Subtotal

Totals
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

INVOICE FOR ADDITIONAL CONSULTING SERVICES ONLY INVOICE #
(Multiple of Direct Salary Rate Form)
(One FORM “D-3”/Ea. Increase/Billing) Fee Increase #

DATE: Fee Increase Total $

PROJECT TITLE:

PROJECT NO.:

CONSULTANT:

SERVICES FOR THE MONTH ENGING:

1) CONSULTANT LABOR (Refer to approved Manpower Direct Salary Rate & O.H. Factor Schedule)

Name Classification Direct Sal. OH Factor Man Hrs Cost
Rate/Hr.
$ X X o =
$ X X =
$ X X =
$ X X =
$ X X =
Subtotal

2.) SUBCONSULTANTS
(Attach itemizations in,same form as above) Subtotal

3.) REIMBURSABLEEXPENSES
(Attach itemization and backup copies of all charges) Subtotal

TOTAL THIS MONTH:

LESS: Retainage @ 5% (On ltems 1. & 2. Only)...........

CURRENT PAYMENT DUE:
(Attach continuation sheet on job status)
Approved for Milwaukee County
Approved for Billing: Department of Administrative Services
Facilities Management Division:

Consultant Signature & Date

Signature Title
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DBE RFP LANGUAGE INSERT
NOTE: This language is typically inserted before or after
the Affirmative Action/EEO Requirements sections.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) UTILIZATION

The award of this contract is conditioned upon your good faith efforts in achieving this project’s Disadvantaged
Business Enterprise (DBE) goal of %, and you must document those efforts. Your Proposal must state how
you will meet the goal, including identifying the DBE firm(s) by name, the scope(s) of work/service(s) to be
provided, the dollar amount(s) of such work, and the percentage of the DBE goal to be met. Failure to do this
will result in a determination of non-responsiveness, and rejection of your Proposal will occur. During the
Contract, the successful Proposer will use the County’s online reporting system to document DBE patrticipation.
The Disadvantaged Business Enterprise (DBE) Requirements and forms to be used are attached in this RFP.

A necessary step in the good faith efforts process is contacting Community Business Development Partners
(CBDP) at 414-278-4747 or chdp@milwaukeecountywi.gov for assistance in identifying DBEs and
understanding the County’s DBE Program procedures. The official«directory of eligible DBE firms can be
accessed by the following link:

https://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx



mailto:cbdp@milwaukeecountywi.gov
https://app.mylcm.com/wisdot/Reports/WisDotUCPDirectory.aspx

MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTR ATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

COST & SCHEDULING SYSTEM REQUIREMENTS

GENERAL

SureTrak and Expedition are software packages produced by Primavera Systems, Inc. This software, in addition to
Microsoft Project, is used by Milwaukee County.

Requirements According To Agreement Size
Schedule and control services using Sure Trak or Microsoft Project software are required for this project to the degree
listed below:

A. For consultant services agreements with fees up to $50,000, FACILITIES MANAGEMENT DIVISION staff will
enter schedule and control information on FACILITIES MANAGEMENT DIVISION's contract management
information system. Prime Consultant shall provide scheduling information requested by FACILITIES
MANAGEMENT DIVISION according to the needs of the project.

B. For consultant agreements with a fee range from $50,000 to $500,000, Prime Consultant shall use Microsoft
Project_and provide scheduling information determined necessary by FACILITIES MANAGEMENT DIVISION
according to the needs of the project. Milwaukee County willhuse Primavera Contract Manager for contract
cost control.

C. For consultant services contracts over $500,000, consultant shall use Microsoft Project and provide
scheduling information determined necessary by FACILITIES MANAGEMENT DIVISION according to the
needs of the project. Milwaukee County will usesRrimavera Contract Manager for contract cost control.

SCHEDULE DEVELOPMENT

Before work begins, the Prime Consultant shall prepare a'Baseline Schedule of the work scope in Critical Path
Method form. Milwaukee County will furnishan activity coding format to facilitate reports and graphics used in
project management activities. The PrimedConsultant shall submit the completed schedule for review and approval
(cd disc format or electronic mail) by FACILITIESAMANAGEMENT DIVISION's project manager. The review will
confirm the following: that the schedule is complete and reflects a realistic work plan; that the total schedule costs
equal the contract values; that there is'a defined,justifiable critical path with design activity durations subdivided into
periods less than 20 working days or $10,000 value; that responsible parties are assigned; and that all the key project
milestone dates are recorded.“ Milwaukee County approval of the Baseline Schedule is required before any pay
request from the Prime Consultantican be processed.

The consultant is responsible for information required to develop the schedule. Content includes work operations,
sequencing, activity breakdown and time estimates. Milwaukee County may require additional schedules or reports
to verify timely completion of scheduled activities and project milestones.

On a monthly basis, the consultant shall review the schedule and report on actual performance, i.e., the actual start
and finish dates and durations, work performed since the last update, description of problem areas, delaying factors
and their impacts, and corrective actions taken. The Prime Consultant shall also update the current schedule,
identifying changes in network logic, work sequences and durations needed to meet contract requirements, and
contract time adjustments, when authorized by Milwaukee County. Each schedule update will be submitted to the
County project manager for approval on 3.5" discs or through electronic mail, concurrent with submittal of consultant's
monthly invoice for professional services. Pay applications will not be processed if updated schedule with all
information required is not submitted. Copies of approved schedule updates shall be distributed to other members of
project teams with instructions to recipients to promptly report discrepancies and problems anticipated by projections
shown in the schedule.
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MILWAUKEE COUNTY DEPT.OF ADMINISTRATIVE SERVICES-FACILITIESMANAGEMENT DIVISION RECORDDOCUMENT
STANDARDS  FORPROFESSIONALSERVICES
SECTIONH

l. RECORD DOCUMENTS
The Prime Consultant shall prepare and file record documents of the project with Milwaukee County DEPT. OF
ADMINISTRATIVE SERVICES - FACILITIES MANAGEMENT DIVISION, as per this attachment. Prime
Consultant agreement close-out and final payment will be contingent on approval of complete record document
submittal by Prime Consultant.

Il. ELECTRONIC MEDIA REQUIREMENTS
A. Produce Project Manuals, Reports, and other permanent records in an electronic word processing format
that can be read by Microsoft Office 2013, Microsoft Office 365 or newer. Produce Project Manual
technical sections in Milwaukee County format. Obtain electronic formats for Project Manual technical
sections through the Architect/Engineer of record for the Project or contacting John Bunn (414-278-3921}.

These materials shall be submitted on a CD-ROM which adheres to ISO 9660 CD, or CD-ROM XA
(Mode 2} format for multi-session CD-ROM.

B. CADD drawings shall be produced in AutoCAD 2013 software, or higher, and be capable of residing on
an IBM-compatible computer utilizing Windows 7, Windows 7 Prefessional, or newer operating systems.
Provide drawings in DWG & PDF formats. Drawings submittedin,DXF format will NOT be accepted.

The Consultant shall use AutoCAD 2013 or newerfor AutoCAD engineering drawings.

Obtain Milwaukee County drawing format standards for'title blocks and cover sheets: B_1711, D_ 3624,
and/ or F_4230 by contacting the Architect/ Engineerof Record for the Project.

AutoCAD drawings shall be submitted on'a CD which.adheres to ISO 9660 CD, or CD-ROM XA (Mode 2}
format for multi-session CD-ROM, and (1} additional copy of drawings on separate CD in PDF format.

M. AUTOCAD DRAWING STANDARDS
The Prime Consultant and his/her sub-consultants shall prepare AutoCAD drawings in accordance with the
following document standards:

A. Xref Files, Image Files, Blocks and:3rtl Party Fonts

1. XBIND all Xref d files to their drawing(s}. Each individual electronic graphic document must be
submitted.in a single file format without any external files attached.
Insert all image files in Final Drawing
A document created‘with multiple files MUST NOT SHARE LAYER NAMES among the files.
Provide a SINGLE DRAWING FILE for each Drawing Sheet.
While working in Paper Space, TURN ON VIEW LOCK to prevent your viewport view from being
accidentally altered while moving between Paper Space and Floating Model Space mode.
Purge all drawing files of all unused entities-Blocks, Layers, Fonts
"READ-ONLY" and "LOCKED" drawing files will not be accepted.

arwn

No

B. Itis PREFERRED that all final drawings be submitted in Model Space. However, final drawings may be
submitted in Paper Space as long as AutoCAD Drawing Standards A-1 through A-7 are adhered to.
Drawings must also conform to the following requirements:

a. Drawings must be referenced to a NAD83 horizontal datum

b. Drawings must be referenced to the State Plane Wisconsin South FIPS 4803 coordinate system

c. Drawings must have an origin point referenced to a location within Milwaukee County, with
coordinate values that fall within the coordinate system specified above

C. Consultants shall utilize the following Milwaukee County drawing format standards:
1. Standard text set-up and dimension set-up (page H-20)
2. Standard drawing conversion scale (page H-21)
3. Standard title blocks (B_1711, 0_3624, E_4230)
4. The standard AutoCAD font to be used is ROMANS.shx
5. Sheet sizes to be used, on BOND PAPER, are:
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Architectural: Engineering:

A=9"x12" Ansi A=81/2"x 11"
B=12"x18" B=11"x17"
C=18"x24" C=17"x22"

D = 24" x36" D =22"x 34"

E =36"x 48" E = 34" x 44"
E1l=30"x 42"

Drawing Sheet numbers and electronic drawing files shall consist of the following:

1. Alphanumeric discipline designation
A - Architectural Interiors and Facilities Management
C - Civil Engineering and Site Work
E - Electrical
EV - Environmental
F - Fire Protection
L - Landscape Architecture
M - Mechanical
P - Plumbing
S - Structural
2. A maximum of 3 characters for sheet number
Example: A101.dwg
I
[ Sheet Number.
I Discipline

D. The DOS 8+3 naming convention shall be.used for all'Drawing Sheet numbers and electronic drawing
files (e.g., A101.dwg).

E. Consultants shall utilize the AlA, or.MilwaukeeCounty Standard Layer Index, including color and line type
(pages H-6 through H-19); orfor approval of your firm's standard layer index.

F. The room attributes shall be provided on allFAutoCAD building plans. Window attributes shall be shown
on elevation drawings. The following attribute data shall be included:

1. Rooms
Room number (serves as the room tag)
Dimensions (length, width, height)

2. Tag number
Door size
Frame size
Fire rating

3. Windows
Tag number
Size
Glazing
Framing material

V. GIS RECORD STANDARDS

a. GIS data must be obtained via resources found at:
http://mclio.maps.arcgis.com/apps/webappviewer/index.html?id=1d1bc0975f414049ace560b95b377adc

b. GIS data must be edited to match the as-built state, edited to include all changes to all assets affected by
the project, including all relevant/affected attributes and geometries, and returned to Milwaukee County
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with the same layers, fields, and Esri file geodatabase (.gdb) format as originally obtained via above
resource.

c. Editors may edit the GIS data using their preferred software. Suitable commercial software packages that

can read and edit the data are available from Esri and Autodesk (e.g. ArcMAP, ArcGIS Pro, AutoCAD
Map3D, ect.)

d. Edited data must be returned in a zipped file geodatabase via the upload process documentation &
resources found at

http://mclio.maps.arcgis.com/apps/webappviewer/index.html?id=1d1bc0975f414049ace560b95b377adc

DOCUMENT REQUIREMENTS
A. Design Documents: Prepare and submit the following documents to the DAS - Records Management
Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. City/State Approved Drawings (1) Original set
2. Bid Set Drawings (1) Set BOND PAPER (marked as “ORIGINAL”)
(1) Set electronic file (DWG & PDF)
3. Project Manual (1) Set hard copy
& Detail Manual (1) Set electronic file

B. As-Built/Record Documents: Prepare and submit the following record documents to the DAS -
Records Management Office with a copy of the transmittal letter' submitted to the respective Project

Manager:
1. As-Built/Record Drawings (2) Sets BOND PAPER (marked as “ORIGINAL”)
(1) Setelectronic file (DWG & PDF)
2. Project Manual (2) Sets hard copy
& Detail Manual (1) Set electronic file
3. Operating/Maintenance Manuals (3) Sets hard copy, (1) set electronic file

The Prime Consultant and his/her sub-consultants shall prepare and submit the required Ase Built/Record
Drawings and Project Manuals in accordance withsthe following procedures:

1. Obtain from each Prime Contractor marked-up prints, clarification drawings, shop drawings and/or
any other data showing significant changes in the work made during the construction phase,
including all'changes described in the original addenda.

2. Update the original electronic drawings and project manuals by transferring all addenda and field
changes from the contractor's marked-up documents, describing significant changes to the original
drawings and project manuals.

The Prime Consultant shall list all revisions on each drawing and identify each revision with
boundaries. Each drawing shall be labeled AS-BUILT/RECORD DRAWINGS and PROJECT
and DETAIL MANUAL, and have them dated and signed by the Principal in Charge.

3. The end product shall consist of a composite set of Record Drawings and Project Manuals
accurately showing the as-built, on-site conditions of the entire project.

C. Studies/Analysis/Survey Reports: Prepare and submit the following documents to the DTPW
Records Management Office with a copy of the transmittal letter submitted to the respective
Project Manager:

1. Final Approved Report (2) Sets hard copy
(1) Set electronically produced
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VI. FINAL DOCUMENT REQUIREMENTS FOR ELETRONIC MEDIA
The Prime Consultant and his/her subconsultants shall prepare and submit:

A. A Drawing Directory consisting of a drawing index, in hard copy and on electronic media, that is sorted by:

1. Property site
2. Building
3. Discipline

And shall include:

4 MILWAUKEE COUNTY Project Number

5 MILWAUKEE COUNTY Site I.D. and Building I.D.

6. MILWAUKEE COUNTY Drawing Name and Description

7. Sheet number

8 Text Style

9. Image Files

10. 3rcl_party Fonts

11. Layer Log for each Drawing Sheet including layer name, state (on/off), color, line type,
defined blocks, user blocks, dependent blocks and unnamed blocks.

B. Detail Drawings produced as a MANUAL shall include a Drawingdndex consisting of the detall title and/or
description, and identification number sorted by discipline and.page humber. The Drawing Index shall be
submitted in hard copy and shall be incorporated in the Detail Manual.

C. Consultants shall also submit correspondence outlining all special loading or start-up procedures required to
generate the drawings for viewing, manipulating and editing.on Milwaukee County DAS's CADD system
(AutoCAD 2013).

D. Consultants shall label the CD-ROM identifying:

1. Project Number

2. Project Title with:Site |.D. andBuilding I.D.

3. Name of Consultant Firm and Principal in Charge
4, Date

E. Consultants may insert their.logos on Milwaukee County's Standard Cover Sheet with PRIOR APPROVAL
from the Architect/ Engineer of record for the project.

Submit the Project Cover Sheet Layout to the Architect/ Engineer of record for review and approval.
Consultants MAY.NOT insert their logos on the Project Drawing Sheets. The consultant firm's name
may be inserted in the designated space provided within Milwaukee County's Standard Title Block.

F. For an example of file and layer indexing, please visit
http://county.milwaukee.gov/ImageLibrarv/Groups/cntyArchEng/dturzai/09172013forward/SectionHFile
Layerindex2015 .pdf

SUBMIT TO:

MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES ARCHITECTURAL, ENGINEERING
& ENVIRONMENTAL SERVICES DIVISION

633 WEST WISCONSIN AVENUE-SUITE 1000

MILWAUKEE, WI 53203

PHONE: 414-278-3986
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

COMPLETE LISTINGOFSUBCONSULTANTS
(To Be Completed by Prime Consultant)

DATE:

PROJECT TITLE:

PROJECT NO.:

PRIME CONSULTANT:

In the execution of the subject Prime Consultant Agreement, 1/We propose to use the following subconsultants:

No. Name & Address Type of Service Principal Contact

For Milwaukee County
Department of Administrative Services
Facilities Management Division
For Prime Consultant:

Approved (No.’s)

Rejected/Resubmit (No.’s) _

Signature Signature
Name Name
Title Title
Date Date

ATTACHMENT “I”



MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

SUBCONSULTANT COMPLIANCE CERTIFICATION

DATE:

PROJECT TITLE:

PROJECT NO.:

PRIME CONSULTANT:

This is to Certify that I/We:

SUBCONSULTANT NAME:

ADDRESS:

Shall provide the following subconsulting services to the abovesnamed Prime Consultant:

TYPE OF SERVICES:

We also certify that if I/We are approvedfor this project, we shall be bound by all the applicable terms and
conditions, including the “Audit andsnspection of Records” requirements, required of the Prime Consultant. No
work shall be started until we have an executedhAgreement with the Prime Consultant incorporating all of the
above requirements.

SUBCONSULTANT
Subconsultant’s Name Date

If Principal is a Corporation
Signature IMPRINT CORPORATE SEAL
Title

ATTACHMENT *J”



Form: 14.80.95.F4

MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION
CONSULTANT AGREEMENT CLOSEOUT CHECKLIST

Consultant:

Project Title:

Project No.:

Agreement (Contract) No.: Effective Date:

Type Agreement: A: B (Annual): C: D:

Consultant Selection Documentation in File: Yes No

These deliverable item from the consultant must be in the FACILITIES MANAGEMENT DIVISION
Project (job) File:

[J Final Project Program Report (Sec. 3.1.3) (Scope of project asiagreed by all parties)
1 Final Estimate of Probable Construction Costs (Sec. 3.4.2) (Submitted,before bid process begins)

1 Copies of all State and Local Plan Examination approvals and receipts for paid application fees
(Sec. 3.5.2.2)

1 Project Manual and all addendum originals (Sec. 3.4.2;,3.5.2.3)

I Written recommendation as to SubstantialCompletion and final acceptance of the project (Sec. 3.6.2,
5.4.1.1) (AIA Form G704)

[J Written confirmation of compliance of the Work with Contract Documents (sec. 3.6.2) (Wl Commercial
Bldg. Code, Form SBDB-9720)

] Final updated cost loaded:schedule (Attachment “G-1")

Note - Signature no longer required. Use
Record Document BP for record document
closeout.

[J Record documents (Attachment “H-1”) are accessible and useable

] Operation and maintenance manuals and data (CONSULTANT approved)
1 Confirmation of Site Clean-Up (i.e., environmental or geotechnical soil cuttings, purge water)

[J DBE Participation (Attach Approved Final Utilization Report): DBD-018PS

All of the above items applicable to this project have been submitted

Prime CONSULTANT Signature:

County Project Manager Approval: Date:

ATTACHMENT “K-1” of 2



SCORE:

MILWAUKEE COUNTY

DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT EVALUATION FORM

Consultant:

Consultant P.M.:

Project Title:

Project No.:

Contract No.:

Date of Evaluation:

Basic Services Provided by the CONSULANT:

Evaluation Form Completed By:

Please circle the Appropriate Response:
Performance Assessment:

l. Quality of Work:
(4) Satisfied/Above Average
(3) Acceptable/Average

(2) Marginally Acceptable/Below Average

(1) Unacceptable

Comments:

Il. Adherence to Schedule/Timeliness/Responsiveness:

(4) Satisfied/Above Average
(3) Acceptable/Average

(2) Marginally Acceptable/Below Average

(1) Unacceptable

Comments:

II. Budget Management/DBE Compliance:

(4) Satisfied/Above Average
(3) Acceptable/Average

(2) Marginally Acceptable/Below Average

(1) Unacceptable

Comments:

ADDITIONAL COMMENTS:

Composite Score =1+ 11+ 111/3

ATTACHMENT “K-2” of 2



INWITNESS WHEREOF, This Agreement executed the day and year first above written.

FOR MILWAUKEECOUNTY:

Gregory G. High, Director (Date)  Teig Whaley Smith, Director (Date)
DAS- Architecture, Engineering Administrative Services
And Environmental Services

Stuart Carron, Director (Date) Chris Abele, County Executive (Date)
DAS- Facilities Management Division Office of the County Executive

APPROVED AS TO FUNDS AVAILABLE FOR WISCONSIN STATE STATUTES SECTION 59.255(2)(E):

Comptroller (Date)
Office of the Comptroller

REVIEWED AS TO DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENTS
(APPROVED WITH REGARD TO COUNTY ORDINANCE CHAPTER 42):

Community Business Development Partners (Date)

APPROVED AS TO FORM AND INDEPENDENT CONTRACT STATUS BY CORPORATION COUNSEL:

Corporation Counsel (Date)

REVIEWED AS TO INSURANCE REQUIREMENTS:

Risk Manager (Date)

APPROVED AS COMPLIANT UNDER SEC. 59.42(2)(B)5, STATS.:

Corporation Counsel (Date)

ATTACHMENT “L-1” of 2



BY CONSULTANT /CONTRACTOR:

Contracting Firms Name

Signature

Title

N/A

Witnessed By

Date

If Principalis a Corporation
IMPRINT CORPORATE SEAL

ATTACHMENT “L-2” of 2
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